
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

MAINTENANCE DREDGING, 36, 42, AND 44-FOOT PROJECT, CUT 1 THROUGH MAIN TURNING BASIN; CONSTRUCTION DREDGING, 42-FOOT
 PROJECT, FISHERMAN CHANNEL THROUGH LUMMUS TURNING BASIN, MIAMI HARBOR, DADE COUNTY, FLORIDA.

THE DATE SET FOR RECEIPT OF OFFERS IS HEREBY CHANGED TO 10 SEPTEMBER 2004 AT 4:00 P.M.

SEE PAGE 2 FOR CONTINUATION OF BLOCK 14.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 18-Aug-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW17-03-R-0016

X 9B. DATED (SEE ITEM 11)
26-Jul-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

19-Aug-2004
CODE

USA ENGINEER DISTRICT, JACKSONVILLE
PRUDENTIAL OFFICE BLDG
701 SAN MARCO BLVD
ATTN:  CESAJ-CT
JACKSONVILLE FL 32207-8175

W912EP 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:

 



 SF 30 CONTINUATION SHEET 
 
 
  SPECIFICATIONS: 1.

 
A.  Revision to Section 00100A and 00700 are shown in bold italics.  All other 
text changes have been updated with additions noted with underlined text and 
deletions noted with line/cross-outs, and pertain only to changes made by this 
amendment. 
 
B.  The text changes may have necessitated reformatting of subsequent text or 
pages.  If this is the case, those pages have also been issued as amended 
pages but are not marked with underlined text and line/cross-outs. 
 
 
STANDARD FORM 1442:  Delete SF 1442 and replace with attached revised SF 1442. 
 
SECTION 00010A LINE ITEMS AND PRICING SCHEDULE:  Delete Section 00010A and 
replace with attached revised Section 00010A. 
 
SECTION 00100A INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS:  Delete pages 
00100A-2, 00100A-3, 00100A-13 and 00100A-15 and replace with attached revised 
pages 00100A-2, 00100A-3, 00100A-13 and 00100A-15.  
 
SECTION 00700 CONTRACT CLAUSES:  Delete pages 00700-13 and 00700-18 and 
replace with attached revised pages 00700-13 and 00700-18.   
  
SECTION 00800A WAGE DETERMINATIONS AND OTHER ATTACHMENTS:  Add attached 
Section 00800A.    
 
SECTION 01110 SUMMARY OF WORK:  Delete page 01110-3 and replace with attached 
revised page 01110-3. 
 
SECTION 01270 MEASUREMENT AND PAYMENT:  Delete pages 01270-4 through 01270-6 
and replace with attached revised pages 01270-4 through 01270-7.   
 
SECTION 01355 ENVIRONMENTAL PROTECTION:  Delete Section 01355 and replace with 
attached revised Section 01355.  
 
SECTION 01411 TURBIDITY MONITORING:  Delete pages 01411-3 through 01411-5 and 
replace with attached revised pages 01411-3 through 01411-5.  
 
SECTION 01525 GENERAL SAFETY REQUIREMENTS:  Delete page 01525-14 and replace 
with attached revised page 01525-14. 
 
SECTION 02325 DREDGING:  Delete page 02325-4 and replace with attached revised 
page 02325-4. 
 
 
 
2.  DRAWINGS: 
 
There are no changes to the drawings. 
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DACW17-03-R-0016-U0001

MAINTENANCE DREDGING, 36, 42, AND 44-FOOT PROJECT, CUT 1 THROUGH MAIN TURNING BASIN; CONSTRUCTION DREDGING, 42-FOOT
 PROJECT, FISHERMAN CHANNEL THROUGH LUMMUS TURNING BASIN, MIAMI HARBOR, DADE COUNTY, FLORIDA.

Drawings:  D.O. File No.: 20-38-332, dated August 2002, cover + 25 sheets.

DESCRIPTION OF PROJECT:  See page 00010-3 for complete project description.

MAGNITUDE OF CONSTRUCTION IS BETWEEN $25,000,000.00 AND $100,000,000.00.

This acquisition is unrestricted.  You must be registered in the Central Contractor Registration in order to be eligible to receive an award from
 this solicitation.  Call 1-888-227-2423 for more information.

NOTE:
    BLOCK 13A:  Sealed offers in original and the number of copies as shown in paragraph A-2.6 in Section 00100A of this solicitation are due
 at the place specified in Item 7 above by the date and time indicated in Block 13A; see also paragraph 999.204-1 in Section 00100 of this solicitation.

DOLLY M COLWELL 904-232-3739

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
26-Jul-2004

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______120 calendar days and complete it within ________672 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________Section 00700

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________7 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________10 Sep 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

USA ENGINEER DISTRICT, JACKSONVILLE
PRUDENTIAL OFFICE BLDG
701 SAN MARCO BLVD
ATTN:  CESAJ-CT
JACKSONVILLE FL 32207-8175

W912EP

PAGE OF PAGES

1 OF 143

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

04:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:

 



 

See Item 14

document and return _______ copies to issuing office.) 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

OFFER (Must be fully completed by offeror)

15. TELEPHONE NO. (Include area code) 

16. REMITTANCE ADDRESS (Include only if different than Item 14)

FACILITY CODE 

(Insert any number equal to or greater than

AMENDMENT NO. 

DATE 
20B. SIGNATURE 20C. OFFER DATE

(To be completed by Government)

SEE SCHEDULE 

41 U.S.C. 253(c)

CODE            K3M0j00 27. PAYMENT WILL BE MADE BY CODE           t0b0200

   USACE FINANCE CENTER 
   5722 INTEGRITY DRIVE 
   ATTN:  CEFC-AO-P 
   MILLINGTON, TN 38054-5005 

ITEM 
   26 

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c)(5)

Contractor agrees

31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY
(REV. 4-85)STANDARD FORM 1442 BACK

(Type or TO SIGN print) 

26. ADMINISTERED BY 
         SOUTH FLORIDA AREA OFFICE 
         SUITE 203 
         4400 PGA BOULEVARD 
         PALM BEACH, FL  33410 
         PH: (561) 626-5299  

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED

30B. SIGNATURE 

NSN 7540-01-155-3212                                                                00010-2

to furnish and deliver all items or perform all work, requisitions identified
on this form and any continuation sheets for the consideration stated in this
contract.  The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract. 

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further contractual document is
necessary.

28. NEGOTIATED AGREEMENT (Contractor is required to sign this (Contractor is not required to sign this document.)29. AWARD

(4 copies unless otherwise specified)  

AWARD  

22. AMOUNT 

21. ITEMS ACCEPTED: 

23. ACCOUNTING AND APPROPRIATION DATA

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of 
each)

(Type or print) 
20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER 

19. ACKNOWLEDGMENT OF AMENDMENTS

18. The offeror agrees to furnish any required performance and payment bonds.

accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is

CODE 

SEE SCHEDULE OF PRICES AMOUNTS 

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

SOLICITATION, OFFER, AND AWARD  (Continued) 
(Construction, Alteration, or Repair)



LINE ITEMS AND PRICING SCHEDULE

LINE ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

BASE: CONSTRUCTION DREDGING

0001 MOBILIZATION AND DEMOBILIZATION 1 JOB LUMP SUM $______________
(SEE SECTION 00700)

0002 CONSTRUCTION DREDGING:
FISHERMAN CHANNEL THRU LUMMUS TURNING BASIN

0002AA EXCAVATION, UNCLASSIFIED : 1,107,000 CUBIC YARD $______________ $______________
FISHERMAN CHANNEL THRU LUMMUS TURNING
BASIN (ESTIMATED QUANTITY)
(SEE SECTION 02325: DREDGING)

0002AB ENDANGERED SPECIES MONITORING 1 JOB LUMP SUM $______________
(HOPPER DREDGES ONLY)
(SEE SECTION 01355:  ENVIRONMENTAL PROTECTION)

0002AC TURBIDITY AND PLACEMENT MONITORING 1 JOB LUMP SUM $______________
(SEE SECTION 01411: TURBIDITY AND PLACEMENT 
MONITORING)

0002AD CONSTRUCTION/VIBRATION CONTROLS AND 1 JOB LUMP SUM $______________
MONITORING (SEE SECTION 01525:
GENERAL SAFETY REQUIREMENTS)

0002AE DRILLING AND BLASTING OPERATIONS 1,107,000 CUBIC YARD $______________ $______________
FISHERMAN CHANNEL THRU LUMMUS TURNING
BASIN (ESTIMATED QUANTITY)
(SEE SECTION 01525: GENERAL SAFETY
REQUIREMENTS)

0002AF MARINE MAMMAL/TURTLE WATCH PLAN OPERATION 1 J0B LUMP SUM $______________
(IF REQUIRED) (SEE SECTION 01355: ENVIRONMENTAL
PROTECTION AND SECTION 01525: GENERAL 
SAFETY REQUIREMENTS)

TOTAL BASE OFFER (LINE ITEMS 0001 THROUGH 0002AF) $______________

0003 OPTION 1: MAINTENANCE DREDGING
CUT-3 THRU MAIN TURNING BASIN

0003AA MOBILIZATION AND DEMOBILIZATION 1 J0B LUMP SUM $______________
(SEE SECTION 00700)

0003AB EXCAVATION, UNCLASSIFIED: 210,000 CUBIC YARD $_____________ $______________
CUT-3 THRU MAIN TURNING BASIN
(ESTIMATED QUANTITY)
(SEE SECTION 02325: DREDGING)

MAINTENANCE DREDGING, 36-, 42- AND 44-FOOT PROJECT
CUT-1 THROUGH MAIN TURNING BASIN

MIAMI HARBOR, MIAMI, DADE COUNTY, FLORIDA

CONSTRUCTION DREDGING
FISHERMAN CHANNEL THROUGH LUMMUS TURNING BASIN

DACW17-03-R-0016 00010A-1 (Rev Am #0001)



LINE ITEMS AND PRICING SCHEDULE

LINE ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

0003AC ENDANGERED SPECIES MONITORING 1 J0B LUMP SUM $______________
(HOPPER DREDGES ONLY)
(SEE SECTION 01355:  ENVIRONMENTAL PROTECTION)

0003AD TURBIDITY AND PLACEMENT MONITORING 1 J0B LUMP SUM $______________
(SEE SECTION 01411: TURBIDITY AND PLACEMENT 
MONITORING)

TOTAL OPTION 1 (LINE ITEMS 0003AA THROUGH 0003AD) $______________

TOTAL OFFER (INCLUDES BASE + OPTION 1) $______________

0004 OPTION 2: CONSTRUCTION DREDGING
FISHERMAN CHANNEL AND LUMMUS ISLAND TURNING BASIN BERTHING AREAS

0004AA EXCAVATION, UNCLASSIFIED: 194,000 CUBIC YARD $_____________ $______________
FISHERMAN CHANNEL AND LUMMUS 
TURNING BASIN BERTHING AREAS
(ESTIMATED QUANTITY)
(SEE SECTION 02325: DREDGING)

0004AB ENDANGERED SPECIES MONITORING 1 J0B LUMP SUM $______________
(HOPPER DREDGES ONLY)
(SEE SECTION 01355:  ENVIRONMENTAL PROTECTION)

0004AC TURBIDITY AND PLACEMENT MONITORING 1 J0B LUMP SUM $______________
(SEE SECTION 01411: TURBIDITY AND PLACEMENT 
MONITORING)

0004AD CONSTRUCTION/VIBRATION 1 J0B LUMP SUM $______________
CONTROLS AND MONITORING
(SEE SECTION 02325: DREDGING)

0004AE DRILLING AND BLASTING OPERATIONS 194,000 CUBIC YARD $_____________ $______________
FISHERMAN CHANNEL BERTHING AREA
(ESTIMATED QUANTITY)
(SEE SECTION 01525: GENERAL SAFETY REQUIREMENTS)

0004AF MARINE MAMMAL/TURTLE WATCH PLAN OPERATION 1 JOB LUMP SUM $______________
(IF REQUIRED) (SEE SECTION 01355: ENVIRONMENTAL
PROTECTION AND SECTION 01525: GENERAL 
SAFETY REQUIREMENTS)

TOTAL OPTION 2  (LINE ITEMS 0004AA THROUGH 0004AF) $______________

TOTAL OFFER (INCLUDES BASE + OPTION 1 + OPTION 2) $______________

0005 OPTION 3: CONSTRUCTION DREDGING
 DODGE ISLAND BERTHING AREA  

0005AA EXCAVATION, UNCLASSIFIED: 5,000 CUBIC YARD $_____________ $______________
DODGE ISLAND BERTHING AREA 
(ESTIMATED QUANTITY)
(SEE SECTION 02325: DREDGING)

DACW17-03-R-0016 00010A-2 (Rev Am #0001)



LINE ITEMS AND PRICING SCHEDULE

LINE ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

0005AB ENDANGERED SPECIES MONITORING 1 JOB LUMP SUM $______________
(HOPPER DREDGES ONLY)
(SEE SECTION 01355:  ENVIRONMENTAL PROTECTION)

0005AC TURBIDITY AND PLACEMENT MONITORING 1 JOB LUMP SUM $______________
(SEE SECTION 01411: TURBIDITY AND PLACEMENT 
MONITORING)

0005AD CONSTRUCTION/VIBRATION 1 JOB LUMP SUM $______________
CONTROLS AND MONITORING
(SEE SECTION 02325: DREDGING)

0005AE DRILLING AND BLASTING OPERATIONS 5,000 CUBIC YARD $______________ $______________
DODGE ISLAND BERTHING AREA
(ESTIMATED QUANTITY)
(SEE SECTION 01525: GENERAL SAFETY
REQUIREMENTS)

0005AF MARINE MAMMAL/TURTLE WATCH PLAN OPERATION 1 JOB LUMP SUM $______________
(IF REQUIRED) (SEE SECTION 01355: ENVIRONMENTAL
PROTECTION AND SECTION 01525: GENERAL 
SAFETY REQUIREMENTS)

TOTAL OPTION 3  (LINE ITEMS 0005AA THROUGH 0005AF) $______________

TOTAL OFFER  (INCLUDES BASE + OPTION 1 + OPTION 2 + OPTION 3) $______________

0006 OPTION 4: MAINTENANCE DREDGE

0006AA MOBILIZATION AND DEMOBILIZATION 1 JOB LUMP SUM $______________
(SEE SECTION 00700)

0006AB EXCAVATION, UNCLASSIFIED 22,000 CUBIC YARD $______________ $______________
CUT-1 AND CUT-2
(ESTIMATED QUANTITY)
(SEE SECTION 02325: DREDGING)

0006AC ENDANGERED SPECIES MONITORING 1 JOB LUMP SUM $______________
(HOPPER DREDGES ONLY)
(SEE SECTION 01355:  ENVIRONMENTAL PROTECTION)

0006AD TURBIDITY MONITORING 1 JOB LUMP SUM $______________
(SEE SECTION 01411: TURBIDITY AND PLACEMENT 
MONITORING)

TOTAL OPTION 4 (LINE ITEMS 0006AA THROUGH 0006AD) $_____________

TOTAL OFFER  (INCLUDES BASE + OPTION 1 + OPTION 2 + OPTION 3 + OPTION 4) $______________

0007 OPTION 5: MAINTENANCE DREDGE PORT BERTHS (SEE NOTE 5)

0007AA MOBILIZATION AND DEMOBILIZATION 1 JOB LUMP SUM $______________
(SEE SECTION 00700)

DACW17-03-R-0016 00010A-3 (Rev Am #0001)



LINE ITEMS AND PRICING SCHEDULE

LINE ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

0007AB EXCAVATION, UNCLASSIFIED 43,000 CUBIC YARD $______________ $______________
PORT BERTHS
(ESTIMATED QUANTITY)
(SEE SECTION 02325: DREDGING)

0007AC ENDANGERED SPECIES MONITORING 1 JOB LUMP SUM $______________
(HOPPER DREDGES ONLY)
(SEE SECTION 01355:  ENVIRONMENTAL PROTECTION)

0007AD TURBIDITY MONITORING 1 JOB LUMP SUM $______________
(SEE SECTION 01411: TURBIDITY AND PLACEMENT 
MONITORING)

TOTAL OPTION 5 (LINE ITEMS 0007AA THROUGH 0007AD) $_____________

0008 INTERIM DEMOBILIZATION AND REMOBILIZATION
(SEE NOTE 5)

0008AA FISCAL YEAR 2005 DEMOBILIZATION 1 JOB LUMP SUM $______________

0008AB FISCAL YEAR 2006 REMOBILIZATION 1 JOB LUMP SUM $______________

0008AC FISCAL YEAR 2006 DEMOBILIZATION 1 JOB LUMP SUM $______________

0008AD FISCAL YEAR 2007 REMOBILIZATION 1 JOB LUMP SUM $______________

0008AE FISCAL YEAR 2007 DEMOBILIZAITON 1 JOB LUMP SUM $______________

0008AF FISCAL YEAR 2008 REMOBILIZATION 1 JOB LUMP SUM $______________

TOTAL OFFER
 (INCLUDES BASE + OPTION 1 + OPTION 2 + OPTION 3 + OPTION 4 + OPTION 5 + LINE ITEM 0008) $______________

NOTES:

 

 

EXERCISE OF OPTIONS IS DEPENDENT UPON AVAILABILITY OF FUNDS FROM YEAR TO YEAR.  THE
GOVERNMENT EXPECTS THAT, BECAUSE OF THE UNCERTAINTY ASSOCIATED WITH FUNDING, IT MAY TAKE
AS LONG AS FOUR YEARS TO COMPLETE THE PROJECT.  THEREFORE, THE GOVERNMENT RESERVES THE 
RIGHT TO EXERCISE OPTIONS, IN ANY SEQUENCE DEEMED TO BE IN THE GOVERNMENT'S BEST INTEREST,
AT ANY TIME UNTIL 30 SEPTEMBER 2008.  IF AN OPTION IS EXERCISED WHILE THE CONTRACTOR IS
MOBILIZED TO PERFORM WORK THAT HAS ALREADY BEEN ORDERED (E.G., THE BASE WORK OR A
PREVIOUSLY EXERCISED OPTION), THE CONTRACTOR SHALL CONTINUE PERFORMANCE UNTIL ALL
ORDERED WORK IS COMPLETED.  IF AN OPTION IS EXERCISED WHILE THE CONTRACTOR IS DEMOBILIZED

(4) THE GOVERNMENT RESERVES THE RIGHT TO EXERCISE OPTIONAL ITEM(S) ANYTIME PRIOR TO 
DEMOBILIZATION OF EQUIPMENT.  SEE CLAUSE 52.211-7 (SECTION 00700).

(2)  OFFERORS SHOULD EXPECT SEA CONDITIONS WITH WAVES 3 FEET OR GREATER IN HEIGHT AND 
OCEAN CURRENTS OF 3 KNOTS.  ONLY COAST GUARD CERTIFIED VESSELS WILL BE ALLOWED TO WORK 
ON THIS PROJECT.

(3)  SEE SECTION 00100, "INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS."

(1)  OFFERS MUST PROVIDE AN OFFER ON ALL LINE ITEMS.  SEE PROVISION AT 52.236-28 (SECTION 00100).

DACW17-03-R-0016 00010A-4 (Rev Am #0001)



LINE ITEMS AND PRICING SCHEDULE

LINE ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL

FROM THE SITE, THE CONTRACTOR SHALL BE ENTITLED TO UP TO 60 CALENDAR DAYS FROM THE DATE
THE OPTION IS EXERCISED TO COMMENCE DREDGING.

(5) PAYMENTS WILL BE MADE UNDER CLIN 0008 ONLY IN THE EVENT (i) FUNDING IS EXHAUSTED PRIOR TO
COMPLETION OF THE BASE WORK OR ANY CURRENTLY EXERCISED OPTIONS AND (ii) THE CONTRACTOR
ELECTS TO STOP WROK UNTIL ADDITIONAL FUNDS ARE MADE AVAILABLE.  THE AMOUNT TO BE PAID FOR
EACH EXHAUSTION OF FUNDS SHALL BE LIMITED TO THE LEAST OF: (a) THE ACTUAL COSTS INCURRED
FOR DEMOBILIZATION AND REMOBILIZATION; (b) THE AMOUNT INCLUDED IN THE CONTRACT PRICING
SCHEDULE FOR THE APPLICABLE SUBCLIN; OR © A REASONABLE DAILY STANDBY RATE FOR THE PERIOD
THAT FUNDS ARE NOT AVAILABLE.  (EACH PERIOD OF FUNDS NON-AVAILABILITY SHALL BEGIN THE DAY
AFTER THE CONTRACTOR CEASES DREDGING AND END ON THE DATE THE GOVERNMENT NOTIFIES THE
CONTRACTOR THAT ADDITIONAL FUNDING IS AVAILABLE.) (THE AMOUNTS INCLUDED IN THE PRICING
SCHEDULE FOR SUBCLINS 0008AA THROUGH 0008AF WILL BE USED FOR AWARD EVALUATION PURPOSES.)

(6) THE CORPS BELIEVES THIS PROJECT CAN BE EFFICIENTLY CONSTRUCTED WITHIN 672 CALENDAR DAYS
(22.4 MONTHS); HOWEVER, OUR CURRENT FUNDING OUTLOOK INDICATES THE FUNDING STREAM WILL BE
SPREAD OVER FOUR FISCAL YEARS (48 MONTHS) WITH THE PROBABILITY THAT WE WILL RECEIVE NO MORE
THAN 25% OF THE FUNDS IN ANY GIVEN FISCAL YEAR.  OFFERORS SHOULD TAKE THIS INFORMATION 
AND THE TERMS OF THE CONTINUING CONTRACTS CLAUSE INTO CONSIDERATION WHEN PREPARING THEIR
OFFERS.

DACW17-03-R-0016 00010A-5 (Rev Am #0001)



INST-2.4.2 In addition to past performance information required by paragraph INST-2.4.1 above, the offeror shall 
provide a listing of all current contracts and a listing of all U.S. Army Corps of Engineers contracts completed 
within the past two years. For each of these contracts the offeror shall provide: the plant involved; responsible 
individual’s name (project manager); QC and safety professional’s names; and accident rates, descriptions, and 
causes.  The offeror shall describe corrective actions taken in response to previous accidents and shall address the 
specific actions planned for this project to preclude similar accidents. 

INST-2.5   A technical proposal consisting of:  
 
SUBFACTOR SUBMISSION REQUIREMENT (Note: To ensure the proposal adequately addresses 

areas the Government considers important, the offeror should review paragraph EVAL-3 
in Section 00100B prior to preparing the proposal.) 

MEANS AND 
METHODS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

This project consists of maintenance dredging and blasting/dredging of hard rock  in a 
densely populated, environmentally sensitive area with large concentrations of marine 
traffic. 
 
In responding to this subfactor, the objective should be to instill confidence that the 
offeror thoroughly understands the requirements and complexities of this project and has a 
well thought out technical approach that can accomplish all items of work within the 
required timeframe while protecting environmental resources that could be impacted by 
this project. 
 
Provide a written narrative describing the means and methods the offeror will employ to 
prosecute the work.  At a minimum, the offeror will address the following: 
 
(1) Dredging - both maintenance and hard rock.  Discuss the method of removal, both 
maintenance and hard rock, in accordance with Sections 02325 and 01525 of the technical 
specifications.  Blasting is required.  Proposals that do not include blasting will not be 
considered.   If any portion of this work is subcontracted, identify that work and provide a 
resume for review/approval in accordance with the non-substitution clause in Section 
00800 (999.215-4001) Limitations on Substitutions for Certain Positions and/or 
Subcontractors.  Provide a letter of commitment for each of these subcontractors. 
 
(2) Coordination.  Discuss your plan for coordination of all activities with local 
enforcement agencies, the public, and the Port of Miami. 
 
(3) Environmental Protection.  Discuss how you intend to minimize damage and protect 
environmental resources as outlined/identified in Section 01355, Environmental 
Protection, and Section 01411, Turbidity and Disposal Monitoring, of the technical 
specifications.  At a minimum discuss:  Hardground/reefs, marine mammals, sea turtles, 
sea grasses, and meeting state water quality standards.  Discuss how you will protect 
marine mammals and sea turtles during blasting activities.   Pursuant to the Non-
Substitution clause in Section 00800 (999.215-4001) Limitations on Substitutions for 
Certain Positions and/or Subcontractors, provide a resume for the proposed Environmental 
Engineer and/or company that will be performing the environmental work.  If any portion 
of this work is subcontracted, identify that work and provide a resume for review/approval 
in accordance with the non-substitution clause in Section 00800 (999.215-4001) 
Limitations on Substitutions for Certain Positions and/or Subcontractors.  Also, provide a 
letter of commitment for each of these subcontractors. 
 
(4) Plant and Equipment.  Provide a listing of all excavation, blasting, and hauling 
equipment, to include accompanying vessels, that will be utilized on this project and 
include a brief narrative describing the rational used in selecting the plant and equipment.    
Include the required documentation on the equipment as shown in paragraphs INST-2.5.1 
and INST-2.5.2.  For each waterborne vessel, including any jack-up equipment, submit an 
identification of the vessel, and Coast Guard Certification, as applicable. 
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CONSTRUCTION 
SCHEDULE 

Provide a schedule of construction in accordance with a standard Network Analysis 
System (such as a Gantt, Pert, or similar graphical timeline), depicting start and 
completion dates, concurrent work, interdependence of activities and other relative 
scheduling factors of items of work, within the required performance period.  This 
schedule will be reviewed in concert with the methodology submission of this package to 
ensure consistency between the two.  At a minimum, include the following major phases 
of work: 
 
Mobilization and Demobilization for 

Maintenance Dredging Equipment 
Construction Dredging Equipment 

       Drilling and Blasting Operations 
Drilling and Blasting Operations 
Excavation Operations 
Vibration Control and Monitoring 
Environmental Protection 
  

DEMONSTRATED 
EXPERIENCE - 
Dredging of hard 
rock in 
environmentally 
sensitive areas 

Demonstrated experience of Contractor and/or Subcontractor in successfully dredging 
hard rock utilizing blasting, while protecting environmental resources similar to those 
specified in Section 01355 of the technical specifications. 
 
Provide a narrative of your experience showing how you successfully completed a project 
that required dredging operations that included dredging hard rock utilizing blasting.  
This work shall have been performed using the proposed equipment or similar equipment, 
while protecting environmentally sensitive areas similar to those specified in Section 
01355 of the technical specifications.  Discuss problems encountered and corrective 
actions taken to ensure timely completion.  Discuss environmental protection measures 
that were taken to ensure no harm to environmental resources.   

 
NOTE:  The offered Methodology, Construction Schedule, Plant and Equipment, and Subcontractor(s) will 
be incorporated into the contract and the contractor will not be permitted to make significant changes in any 
of these items without prior approval of the Contracting Officer. 
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Source Selection Information -- See FAR 2.101 and 3.104 

 
SOLICITATION NO.  DACW17-03-R-0016 

OFFEROR: [Offeror enter] 
PACKAGE THREE 

TECHNICAL MERIT SUBFACTOR ONE 
SUBFACTOR ONE: 
MEANS AND 
METHODS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

This project consists of maintenance dredging and blasting/dredging of hard rock  in a 
densely populated, environmentally sensitive area with large concentrations of marine 
traffic. 
 
In responding to this subfactor, the objective should be to instill confidence that the 
offeror thoroughly understands the requirements and complexities of this project and has a 
well thought out technical approach that can accomplish all items of work within the 
required timeframe while protecting environmental resources that could be impacted by 
this project. 
 
Provide a written narrative describing the means and methods the offeror will employ to 
prosecute the work.  At a minimum, the offeror will address the following: 
     (1) Dredging - both maintenance and hard rock.  Discuss the method of removal, both 
maintenance and hard rock, in accordance with Sections 02325 and 01525 of the technical 
specifications.  Blasting is required.  Proposals that do not include blasting will not be 
considered.   If any portion of this work is subcontracted, identify that work and provide a 
resume for review/approval in accordance with the non-substitution clause in Section 
00800 (999.215-4001) Limitations on Substitutions for Certain Positions and/or 
Subcontractors.  Provide a letter of commitment for each of these subcontractors. 
     (2) Coordination.  Discuss your plan for coordination of all activities with local 
enforcement agencies, the public, and the Port of Miami. 
     (3) Environmental Protection.  Discuss how you intend to minimize damage and 
protect environmental resources as outlined/identified in Section 01355, Environmental 
Protection, and Section 01411, Turbidity and Disposal Monitoring, of the technical 
specifications.  At a minimum discuss:  Hardground/reefs, marine mammals, sea turtles, 
sea grasses, and meeting state water quality standards.  Discuss how you will protect 
marine mammals and sea turtles during blasting activities.   Pursuant to the Non-
Substitution clause in Section 00800 (999.215-4001) Limitations on Substitutions for 
Certain Positions and/or Subcontractors, provide a resume for the proposed Environmental 
Engineer and/or company that will be performing the environmental work.  If any portion 
of this work is subcontracted, identify that work and provide a resume for review/approval 
in accordance with the non-substitution clause in Section 00800 (999.215-4001) 
Limitations on Substitutions for Certain Positions and/or Subcontractors.  Also, provide a 
letter of commitment for each of these subcontractors. 
     (4) Plant and Equipment.  Provide a listing of all excavation, blasting, and hauling 
equipment, to include accompanying vessels, that will be utilized on this project and 
include a brief narrative describing the rational used in selecting the plant and equipment.    
Include the required documentation on the equipment as shown in paragraphs INST-2.5.1 
and INST-2.5.2.  For each waterborne vessel, including any jack-up equipment, submit an 
identification of the vessel, and Coast Guard Certification, as applicable. 
 

 
 
 
OUR PROPOSAL: [Offeror enter complete, detailed response.] 
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Source Selection Information -- See FAR 2.101 and 3.104 

 
SOLICITATION NO.  DACW17-03-R-0016 

OFFEROR: [Offeror enter] 
PACKAGE THREE 

TECHNICAL MERIT SUBFACTOR THREE 
 
SUBFACTOR THREE:  
 
DEMONSTRATED 
EXPERIENCE - 
Dredging of hard 
rock in 
environmentally 
sensitive areas 

Demonstrated experience of Contractor and/or Subcontractor in successfully dredging 
hard rock utilizing blasting, while protecting environmental resources similar to those 
specified in Section 01355 of the technical specifications. 
 
Provide a narrative of your experience showing how you successfully completed a project 
that required dredging operations that included dredging hard rock utilizing blasting.  
This work shall have been performed using the proposed equipment or similar equipment, 
while protecting environmentally sensitive areas similar to those specified in Section 
01355 of the technical specifications.  Discuss problems encountered and corrective 
actions taken to ensure timely completion.  Discuss environmental protection measures 
that were taken to ensure no harm to environmental resources.   

 
 
 
OUR PROPOSAL: [Offeror enter complete, detailed response.] 
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(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the 
Government's interests when dealing with such subcontractor in view of the specific basis for the party's 
debarment, suspension, or proposed debarment. 
 

(End of clause) 
 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 120 calendar days after 
the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete 
the Base, and if exercised, Option 1, Option 2, Option 3, Option 4, and Option 5 with work ready for use 
not later than shown on the table below, after the date the contractor receives the notice to proceed.   In 
the event that only one or more Options, but not all Options are awarded, the following is a breakdown of 
the base and each Option completion time.   
 

Base:  452 calendar days  (includes 120 days mob/demobilization) 
 Option 1:   40 calendar days 
 Option 2:   85 calendar days 
 Option 3:   17 calendar days 
 Option 4:   18 calendar days 
 Option 5:   60 calendar days 
 
 Total:  672 calendar days 
 
The Government reserves the right to exercise optional item(s) anytime in accordance with Note 4 of 
the pricing schedule and FAR 52.217-7, Option for Increased Quantity -- Separately Priced Line Items.  
The time stated for completion shall include final cleanup of the premises.  
 

(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor 
shall pay liquidated damages to the Government in the amount of $9,392.00 for each calendar day of 
delay until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to 
accrue until the work is completed. These liquidated damages are in addition to excess costs of 
repurchase under the Termination clause. 
 

(End of clause) 
 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the 
unit-priced item varies more than 15 percent above or below the estimated quantity, an equitable 
adjustment in the contract price shall be made upon demand of either party. The equitable adjustment 
shall be based upon any increase or decrease in costs due solely to the variation above 115 percent or 
below 85 percent of the estimated quantity. If the quantity variation is such as to cause an increase in the
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(2) For market-priced items, the source and date or period of the market quotation or other basis for 
market price, the base amount, and applicable discounts. In addition, describe the nature of the market. 
 
(3) For items included on an active  Federal  Supply Service Multiple Award Schedule contract, proof that 
an exception has been granted for the schedule item. 
 
(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at 
any time before award, books, records, documents, or other directly pertinent records to verify any 
request for an exception under this clause, and the reasonableness of price. For items priced using 
catalog or market prices, or law or  regulation , access does not extend to cost or profit information or 
other data relevant solely to the Contractor's determination of the prices to be offered in the catalog or 
marketplace. 
 
(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the 
requirement to submit cost or pricing data, the following applies: 
 
(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 
15-2 of FAR 15.408. 
 
As soon as practicable after agreement on price, but before award (except for unpriced actions), the 
Contractor shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.  
 

(End of clause) 
 
 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an 
option item, in the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise 
the option by written notice to the Contractor anytime within the timeframe specified in Note 4 of the 
pricing schedule..  Delivery of added items shall continue at the same rate that like items are called for 
under the contract, unless the parties otherwise agree. 
 

(End of clause) 
 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS 
CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern 
that appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small 
Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all 
offers, except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar 
threshold for application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); 
and 
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SECTION 00800-A 
 

WAGE RATES 
 
 
 
 NOTE  NOTE  NOTE  NOTE  NOTE  NOTE 
 
 
THIS PROJECT INCORPORATES BOTH DREDGING AND HEAVY CONSTRUCTION WAGE 
DECISIONS. 
 
 
THE HEAVY CONSTRUCTION WAGE DECISION MAY ONLY BE APPLIED TO OPERATIONS 
OCCURRING ON LAND.  IT CANNOT BE APPLIED TO WORK OF ANY SORT CONDUCTED 
ABOARD VESSELS OR FLOATING PLANT OF ANY TYPE. 
 
 
DREDGE SIZE:  FOR THE PURPOSES OF DETERMINING SIZES OF DREDGES USED ON 
THIS CONTRACT, PIPELINE DREDGE SIZE SHALL BE DETERMINED BY THE 
MEASUREMENT OF THE INSIDE DIAMETER OF THE DISCHARGE FLANGE OF THE LAST 
DREDGE PUMP (THE ACTUAL BODY OF THE PUMP AS ORIGINALLY CAST BY THE PUMP 
MANUFACTURER) ABOARD THE DREDGE. 
 
 
IF YOU HAVE ANY QUESTIONS CONCERNING THE APPLICATION OF THE WAGE 
DECISIONS FURNISHED FOR THIS PROJECT, PLEASE CONTACT  
PHYLLIS M. GARFIELD, LABOR RELATIONS SPECIALIST, OFFICE OF COUNSEL, 
904-232-3761. 
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General Decision Number: FL030032 05/28/2004 

 
 
   General Decision Number: FL030032 05/28/2004 
   Superseded General Decision Number: FL020032 
   State: Florida 
   Construction Types: Heavy 
   Counties: Broward, Collier, Lee, Martin, Miami-Dade, Palm 
   Beach and St Lucie Counties in Florida. 
   HEAVY CONSTRUCTION PROJECTS (Excluding Sewer & Water Lines) 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             01/23/2004 
               2             04/09/2004 
               3             05/28/2004 
   CARP1026-002 08/01/2002 
                                     Rates          Fringes 
     Piledriverman..................$ 20.25             4.70 
   ---------------------------------------------------------------- 
   ELEC0323-001 09/05/1993 
   MARTIN, PALM BEACH, AND ST LUCIE COUNTIES 
                                     Rates          Fringes 
     Electrician....................$ 15.88            21.5% 
   ---------------------------------------------------------------- 
   ELEC0349-002 06/01/2002 
   DADE COUNTY 
                                     Rates          Fringes 
     Electricians: 
       Electrical contracts 
       including materials 
       that are $2,000,000 and 
       over........................$ 22.96          4.30+8% 
       Electrical contracts: 
       including-materials 
       that are less than 
       $2,000,000..................$ 20.50          4.30+8% 
   ---------------------------------------------------------------- 
   ELEC0728-001 09/01/2003 
   BROWARD AND COLLIER COUNTIES 
                                     Rates          Fringes 
     Electrician....................$ 22.96          3%+6.18 
   ---------------------------------------------------------------- 
   * ELEC0915-001 12/01/2003 
   LEE COUNTY 
                                     Rates          Fringes 
     Electrician....................$ 21.63          29%+.25 
   ---------------------------------------------------------------- 
   ENGI0487-002 01/01/2004 
   DADE COUNTY 
                                     Rates          Fringes 
     Power equipment operators: 
       Backhoes, Bulldozers........$ 18.55             7.05 
       Cranes......................$ 22.38             5.30 
       Oilers......................$ 16.30             5.30 
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   ---------------------------------------------------------------- 
   ENGI0487-003 01/01/2004 
   BROWARD, COLLIER, LEE, MARTIN, PALM BEACH, AND ST LUCIE COUNTIES 
                                     Rates          Fringes 
     Power equipment operators: 
       All Tower Cranes and 
       all Cranes with boom 
       length 150 ft and over......$ 22.89             7.05 
       Cranes with boom length 
       less than 150 ft, 
       Backhoes, and Bulldozers....$ 22.17             7.05 
       Oilers......................$ 18.39             7.05 
   ---------------------------------------------------------------- 
   PLUM0630-001 01/01/2003 
   LEE, MARTIN, PALM BEACH, AND ST LUCIE COUNTIES 
                                     Rates          Fringes 
     Pipefitter.....................$ 26.61             5.91 
   ---------------------------------------------------------------- 
   PLUM0725-002 01/16/2001 
   BROWARD AND DADE COUNTIES 
                                     Rates          Fringes 
     Pipefitter.....................$ 23.10             5.90 
   ---------------------------------------------------------------- 
    SUFL1990-006 01/26/1990 
                                     Rates          Fringes 
     Carpenter......................$ 12.71             2.71 
     Cement Mason...................$ 10.50 
     Laborer........................$  5.72 
     Power equipment operators: 
       Loaders......................$ 11.25             2.55 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing 
   operation to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 
   (29CFR 5.5 (a) (1) (ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under the identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
   ---------------------------------------------------------------- 
                      WAGE DETERMINATION APPEALS PROCESS 
   1.) Has there been an initial decision in the matter? This can 
   be: 
   *  an existing published wage determination 
   *  a survey underlying a wage determination 
   *  a Wage and Hour Division letter setting forth a position on 
      a wage determination matter 
   *  a conformance (additional classification and rate) ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
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   Davis-Bacon survey program. If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 
   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage 
   payment data, project description, area practice material, 
   etc.) that the requestor considers relevant to the issue. 
   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board).  Write to: 
          Administrative Review Board 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
             END OF GENERAL DECISION 
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General Decision Number: FL030045 05/28/2004 

 
 
   General Decision Number: FL030045 05/28/2004 
   State: Florida 
   Construction Types: Heavy Dredging 
   Counties: Florida Statewide. 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             05/28/2004 
   * ENGI0025-002 02/01/2003 
                                     Rates          Fringes 
     Clamshell Dredges 
       Engineer....................$ 17.71           4.01+a 
       Handyman....................$ 11.93           3.61+a 
       Mate........................$ 15.91           3.81+a 
       Oiler.......................$ 12.75           3.61+a 
       Operator....................$ 19.80           4.01+a 
       Scowman.....................$ 12.10           3.61+a 
       Welder......................$ 16.52           3.81+a 
     Dipper Dredges 
       Deckhand....................$ 11.93           3.61+a 
       Engineer....................$ 18.54           4.01+a 
       Handyman....................$ 11.93           3.61+a 
       Mate........................$ 16.25           3.81+a 
       Oiler.......................$ 12.75           3.61+a 
       Operator....................$ 19.99           4.01+a 
       Scowman.....................$ 12.10           3.61+a 
       Welder......................$ 16.79           3.81+a 
     Drill Boats 
       Blaster.....................$ 18.03           4.01+a 
       Driller.....................$ 18.03           4.01+a 
       Engineer....................$ 18.72           4.01+a 
     Hydraulic Dredges 20" & Over 
       Asst. Fill Placer...........$ 15.71           4.01+a 
       Carpenter...................$ 17.27           4.01+a 
       Deckhand....................$ 11.93           3.61+a 
       Derrick Operator............$ 17.37           4.01+a 
       Electrician.................$ 17.70           4.01+a 
       Engineer....................$ 18.72           4.01+a 
       Fill Placer.................$ 17.27           4.01+a 
       Handyman....................$ 11.93           3.61+a 
       Leverman....................$ 19.90           4.01+a 
       Mate........................$ 16.25           3.81+a 
       Oiler.......................$ 12.75           3.61+a 
       Shoreman....................$ 11.70           3.61+a 
       Spill Barge Operator........$ 17.03           3.81+a 
       Welder......................$ 16.79           3.81+a 
     Hydraulic Dredges Under 20" 
       Cook........................$  8.11           1.73+b 
       Deckhand....................$  7.77           1.73+b 
       Engineer....................$  9.59           1.73+b 
       Launchman...................$  8.19           1.73+b 
       Leverman....................$ 10.03           1.73+b 
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       Mate........................$  8.82           1.73+b 
       Mess Cook...................$  7.71           1.73+b 
       Messman & Janitor...........$  7.53           1.73+b 
       Oiler & Fireman.............$  8.11           1.73+b 
       Shoreman....................$  7.82           1.73+b 
       Spider Barge Operator.......$  8.68           1.73+b 
       Spill Barge Operator........$  8.68           1.73+b 
       Welder......................$  9.79           1.73+b 
     Steward Department 
       2nd Cook....................$ 11.93           3.61+a 
       Janitor.....................$ 11.93           3.61+a 
       Messman.....................$ 11.70           3.61+a 
       Night Cook..................$ 11.93           3.61+a 
       Steward.....................$ 13.14           3.81+a 
     Tugs 600 HP to 1350 HP 
       Tug Captain.................$ 15.53           4.01+a 
       Tug Deckhand................$ 11.93           3.61+a 
       Tug Master..................$ 16.87           4.01+a 
     Tugs Greater Than 1350 HP 
       Tug Captain.................$ 17.02           4.01+a 
       Tug Deckhand................$ 11.93           3.61+a 
       Tug Engineer................$ 17.02           4.01+a 
       Tug Master..................$ 17.95           4.01+a 
     Tugs Less Than 600 HP 
       Tug Captain.................$ 15.37           4.01+a 
       Tug Deckhand................$ 11.93           3.61+a 
       Tug Master..................$ 15.88           4.01+a 
     FOOTNOTE: 
     a. New Year's Day, Memorial Day, Independence Day, Labor Day, 
     Thanksgiving Day, Christmas Day and Good Friday. Plus 
     Vacation Contribution of 7% of straight time pay for all 
     hours worked. 
     b. New Year's Day, Memorial Day, Independence Day, Labor Day, 
     Thanksgiving Day, Christmas Day.  Plus Vacation Contribution 
     of 7% of stright time pay for all hours worked. 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing 
   operation to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 
   (29CFR 5.5 (a) (1) (ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under the identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
   ---------------------------------------------------------------- 
                      WAGE DETERMINATION APPEALS PROCESS 
   1.) Has there been an initial decision in the matter? This can 
   be: 
   *  an existing published wage determination 
   *  a survey underlying a wage determination 
   *  a Wage and Hour Division letter setting forth a position on 
      a wage determination matter 
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   *  a conformance (additional classification and rate) ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
   Davis-Bacon survey program. If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 
   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage 
   payment data, project description, area practice material, 
   etc.) that the requestor considers relevant to the issue. 
   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board).  Write to: 
          Administrative Review Board 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
             END OF GENERAL DECISION 
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General Decision Number: FL030054 05/28/2004 

 
 
   General Decision Number: FL030054 05/28/2004 
   Superseded General Decision Number: FL020054 
   State: Florida 
   Construction Types: Heavy Dredging 
   Counties: Florida Statewide. 
   HOPPER DREDGE CONSTRUCTION PROJECTS 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             05/28/2004 
    SUFL1993-010 05/24/1993 
                                     Rates          Fringes 
     Self-Propelled Hopper Dredge 
       Drag Tenders.................$ 8.21 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing 
   operation to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 
   (29CFR 5.5 (a) (1) (ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under the identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
   ---------------------------------------------------------------- 
                      WAGE DETERMINATION APPEALS PROCESS 
   1.) Has there been an initial decision in the matter? This can 
   be: 
   *  an existing published wage determination 
   *  a survey underlying a wage determination 
   *  a Wage and Hour Division letter setting forth a position on 
      a wage determination matter 
   *  a conformance (additional classification and rate) ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
   Davis-Bacon survey program. If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 
   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 

 SECTION 00800-A8 (Added Am #0001) 



   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage 
   payment data, project description, area practice material, 
   etc.) that the requestor considers relevant to the issue. 
   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board).  Write to: 
          Administrative Review Board 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
             END OF GENERAL DECISION 
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1.2.3   Safety Requirements

See Section 01525 GENERAL SAFETY REQUIREMENTS and COE EM 385-1-1.

1.2.4   Work Performed by Others

See paragraph PROJECT COORDINATION of Section 01310 ADMINISTRATIVE 
PROCEDURES.

1.3   COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

  a.  Read this paragraph in conjunction with the Clause COMMENCEMENT, 
PROSECUTION, AND COMPLETION OF WORK (FAR 52.211-10) of Section 00700 
CONTRACT CLAUSES.

  b.  In addition to the above, the following shall apply: The words 
"commence work" means "commence drilling and blasting and/or dredging." 
 The commencement time of 30 days applies unless precluded by inclement 
weather as determined by the Contracting Officer.

1.4   LIQUIDATED DAMAGES - CONSTRUCTION

Refer to the Clause LIQUIDATED DAMAGES - CONSTRUCTION (FAR 52.211-12 of 
Section 00700 CONTRACT CLAUSES.

1.5   PHYSICAL DATA

Read this paragraph in conjunction with the Clause PHYSICAL DATA (FAR 
52.236-4) of Section 00700 CONTRACT CLAUSES.

1.5.1   Physical Conditions

The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by surveys and/or by 
core borings.  When the indicated physical conditions are the result of 
site investigations by core borings, the core boring logs and laboratory 
data are in Section 00320 GEOTECHNICAL DATA and the core boring locations 
are shown on the drawings.  While the Government's borings are 
representative of subsurface conditions at their respective locations and 
vertical reaches, local variations characteristic of the rocks and 
subsurface materials of this region are to be expected.  The material 
recovered from the core borings is available for inspection by prospective 
offerers at the Corps of Engineers District Warehouse, 3077 Talleyrand 
Avenue, 20th Street, Jacksonville, Florida (between the hours of 7:00 am 
and 2:30 pm, except Federal holidays) during the entire proposal period, 
and prospective offerers are strongly urged to examine the material and 
assure themselves that they have made the best possible evaluation of the 
subsurface conditions.  Prospective offerers shall notify the Jacksonville 
District Explorations Manager at 904-232-3295 at least four (4) working 
days before the visit with the following information:  (1) the project 
title; (2) the specific core borings or entire set which are to be viewed; 
(3) the date, time, and duration of the visit; (4) the name of the 
person(s) and company to view the borings; and, (5) a point of contact and 
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1.4.6   Interim Demobilization and Remobilization (Line Items 0008AA through 
0008AF)

Payment will be made only in the event (i) funding is exhausted prior to 
completion of the base work or any currently exercised options and (ii) the 
Contractor elects to stop work until additional funds are made available.  
The amound to be paid for each exhaustion of funds shall be limited to the 
least of:

a.  The actual costs incurred for demobilization and remobilization;

b.  The amount included in the contract pricing schedule for the 
applicable line item; or

c.  A reasonable daily standby rate for the period that funds are not 
available.

See note 5 of Section 00010A LINE ITEMS AND PRICING SCHEDULE.

1.5   UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the LINE ITEMS AND PRICING 
SCHEDULE and described below.  The unit price and payment made for each 
item listed shall constitute full compensation for furnishing all plant, 
labor, materials, and equipment, and performing any associated Contractor 
quality control, environmental protection, meeting safety requirements, 
tests and reports, and for performing all work required for each of the 
unit price items.

Each Unit Price CLIN may be a single pay activity item or may be broken 
down into pay activities with smaller quantities equal to CLIN total.  
Contract unit price multiplied by agreed quantity is full compensation.

1.5.1   Excavation, Unclassified (Line Items 0002AA, 0003AB, 0004AA, 0005AA, 
0006AB, and 0007AB)

1.5.1.1   Payment

  a.  Payment will be made for costs associated with or incidental to 
excavation, transportation, and disposal of materials; providing and 
maintaining access to the work site(s) and disposal area(s);  noise 
control; debris removal; installation, operation or maintenance of the 
electronic tracking system for surveillance of all dredging and 
disposal activities and ocean disposal area marking.  See Sections 02325
DREDGING and 01355 ENVIRONMENTAL PROTECTION.

  b.  Insofar as consistent with the paragraph CONTINUITY OF WORK -- 
DREDGING OF ROCK of Section 02325 DREDGING, monthly partial payments 
will be based on approximate quantities determined by soundings or 
sweepings performed by the Contractor behind the dredge.  The term 
"area designated by the Contracting Officer" as used in the CONTINUITY 
OF WORK paragraph, is defined as "acceptance section".

DACW17-03-R-0016 SECTION 01270  Page 4 (Rev Am #0001)



Maint & Constr Dredging, Miami Harbor, Florida

  c.  Soundings for payment purposes shall be made by the Government at 
the frequency listed in the Channel Survey Notes on the contract 
drawings.

1.5.1.2   Measurement

  a.  The maps and/or drawings already prepared (paragraph CONTRACT 
DRAWINGS, MAPS, AND SPECIFICATIONS of Section 00700 CONTRACT CLAUSES) 
are believed to represent accurately average existing conditions, but 
the depths shown thereon may be verified and corrected by soundings 
taken before dredging.  Determination of quantities removed and the 
deductions made therefrom to determine quantities by place measurement 
to be paid for in the area specified, after having once been made, will 
not be reopened, except on evidence of collusion, fraud, or obvious 
error.

  b.  The total amount of material removed, and to be paid for under 
the contract, will be measured by the cubic yard in place and 
quantities determined by the average end area method.  The volume 
computed shall be between the bottom surface shown by soundings taken 
within 3 weeks before dredging and the bottom surface shown by the 
soundings taken within 3 weeks after the work specified in each 
acceptance section indicated on the drawings has been completed.  The 
Contractor shall give 10 days advance notice, in writing, to the 
Contracting Officer's Representative of the need for a pre-dredging 
survey or after-dredging survey for final acceptance for each 
acceptance section.  The quantity shall include the volume within the 
limits of the side slopes described in subparagraph "Side Slopes" of 
paragraph REQUIRED DEPTH, ALLOWABLE OVERDEPTH, AND SIDE SLOPES of 
Section 02325 DREDGING, less any deductions that may be required for 
misplaced material described in subparagraph "Misplaced Materials" of 
paragraph DISPOSAL OF EXCAVATED MATERIAL of Section 02325 DREDGING.

1.5.1.3   Unit of Measure

Cubic yard.

1.5.2   Drilling and Blasting Operations (Line Items 0002AE, 0004AE, and 
0005AE)

1.5.2.1   Payment

a.  Payment will be made for costs associated with and incidental to 
drilling and blasting operations.  See Sections 01525 GENERAL SAFETY 
REQUIREMENTS.

b.  Insofar as consistent with the paragraph CONTINUITY OF WORK -- 
DREDGING OF ROCK of Section 02325 DREDGING, monthly partial payments 
will be based on quantities determined by the volume indicated in the 
approved shot report.  The term "area designated by the Contracting 
Officer" as used in the CONTINUITY OF WORK paragraph is defined as 
"acceptance section."  All methods other than drilling and blasting 
used to loosen or fracture rock prior to excavation are prohibited.
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1.5.2.2   Measurement

The total amount of material drilled and blasted, and to be paid for under 
the contract, will be measured by the cubic yard in place and quantities 
determined by the average end area method.  The volume computed shall be 
between the bottom surface shown by soundings indicated in the approved 
shot plan and the surface of the design template for each acceptance 
section.  The quantity shall include the volume within the limits of the 
side slopes described in subparagraph "side Slopes" of paragraph REQUIRED 
DEPTH, ALLOWABLE OVERDEPTH, AND SIDE SLOPES of Section 02325 DREDGING, less 
any deductions that may be required for misplaced material described in 
subparagraph "Misplaced Materials" of paragraph DISPOSAL OF EXCAVATED 
MATERIAL of Section 02325 DREDGING.  No payment for drilling and blasting 
will be made until the area loosened by drilling and blasting is 
sufficiently excavated and disposed.  No areas of drilling and blasting 
shall be left unexcavated for more than 30 days.  Contractor shall certify 
to the Contracting Officer any loosened and unexcavated rock shall not 
impose a hazard to navigation by performing surveys as necessary.  A 
maximum 1-foot tolerance above pre-blast elevations is acceptable until 
excavation can occur.  Any material exceeding this tolerance shall be 
removed immediately.

1.5.2.3   Unit of Measure

Cubic Yard

PART 2   PRODUCTS  (NOT APPLICABLE)

PART 3   EXECUTION

3.1   PAYMENT PROCEDURES

See Section 01312 QUALITY CONTROL SYSTEM (QCS) for in-depth payment 
procedure instructions.  Upon receiving initial Resident Management System 
import file, go to "Pay Activities" and establish a link between offer 
breakdown schedule of values of "Pay Activities" to contract CLINs using 
"Schedule Activities" data entry page.

3.1.1   Requesting Progress Payment

For progress payments, ensure "Activity Schedule", "Feature Schedule", 
submittal register, and punchlists are all up to date.  Use "Progress 
Payments" to "request Activity Earnings" for both "Activity Earnings" data 
entry page and "Other Earning".  Provide hard copies of supporting invoices 
and quantity measurement to support all requested earnings.  Ensure that 
sum of payment activities do not exceed contract award CLIN funding 
amounts, or "unbalanced" CLINS error will prevent processing the payment.

3.1.2   Options and Modification CLINS

When additional work is added by modification, existing CLINs funding 
amounts must be updated, or new CLINs for modification will be created.  If 
contract has option CLINs not yet awarded, option CLINs will appear as zero 
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dollar CLINs until option is awarded by modification.  No payment may be 
requested for Options or modification CLINs until contract modification has 
been funded and signed.

        -- End of Section --
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SECTION 01355

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   SCOPE

This Section covers prevention of environmental damage as the result of 
construction operations under this contract and for those measures set 
forth in other Technical Requirements of these specifications.  For the 
purpose of this specification, environmental damage is defined as the 
presence of hazardous, physical, chemical, or biological elements or agents 
which adversely affect human health or welfare; unfavorably alter 
ecological balances; affect other species, biological communities, or 
ecosystems; or degrade the quality of the environment for aesthetic, 
cultural, and/or historical purposes.  The control of environmental damage 
requires consideration of land, water, and air, and includes management of 
visual aesthetics, noise, solid waste, radiant energy and radioactive 
materials, as well as other pollutants.

1.2   REFERENCES

1.2.1   Miscellaneous Environmental Laws And Regulations

There are numerous environmental laws and regulations.  At the Federal 
level, the applicable laws and regulations include compliance with the 
Clean Water Act (CWA); Clean Air Act (CAA); Coastal Zone Management Act 
(CZMA); Comprehensive Environmental Response, Compensation, and Liability 
Act (CERCLA); Endangered Species Act (ESA); Fish and Wildlife Coordination 
Act (FWCA); Marine Protection, Research, and Sanctuaries Act (MPRSA); 
Magnuson-Stevens Fishery Conservation and Management Act (MSFCMA); National 
Environmental Policy Act (NEPA); National Historic Preservation Act (NHPA); 
National Pollution Discharge Elimination System (NPDES); Research and 
Sanctuaries Act; Native American Graves Protection and Repatriation Act 
(NAGPRA); Resource Conservation and Recovery Act (RCRA); Rivers and Harbors 
Act (R&H); Safe Drinking Water Act (SDWA); Toxic Substance Control Act 
(TSCA); Wild and Scenic Rivers Act (WSRA); Federal Insecticide, Fungicide, 
and Rodenticide Act (FIFRA); Code of Federal Regulations (CFRs); Executive 
Orders; and, Environmental Protection Agency (EPA) requirements.  NEPA 
compliance measures specified in an Environmental Assessment (EA) or 
Environmental Impact Statements (EIS) are also applicable with regard to 
compliance.

1.2.2   Publication Reference(s)

The publication(s) listed below form(s) a part of this specification to the 
extent referenced.  The publication(s) is referred to in the text by basic 
designation only.
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U.S. ARMY CORPS OF ENGINEERS (USACE)

COE EM 385-1-1 (2003) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

COE EM 1110-1-1003 (1996) NAVSTAR Global Positioning System 
Surveying

COE ER 1110-1-5 (1984) Plant Pest Quarantined Areas and 
Foreign Soil Samples

1.3   QUALITY CONTROL

The Contractor shall establish and maintain quality control for 
environmental protection of all items set forth herein.  The Contractor 
shall record on daily quality control reports or attachments thereto, any 
problems in complying with laws, regulations and ordinances, and corrective 
action taken.

1.4   PERMITS AND AUTHORIZATIONS

The Contractor shall obtain all needed permits or licenses.  The Government 
will not obtain any permits for this project; see Clause PERMITS AND 
RESPONSIBILITIES of Section 00700 CONTRACT CLAUSES.  The Contractor shall 
be responsible for implementing the terms and requirements of the 
appropriate permits as needed and for payment of all fees.

In addition to the above, the Contractor shall comply with all requirements 
under the terms and conditions set out in the following permit(s) and 
authorization(s) obtained by the Corps of Engineers listed below.  These 
permit(s) and authorization(s) are available for review by contacting the 
Jacksonville District, Operations and Technical Support Section at 
904-232-2539.

  a.  Florida Department of Environmental Protection Permit No. 
0173770-001-EI; Effective Date:  22 Sep 03; Expiration Date: 22 Sep 08.

  b.  Florida Department of Environmental Protection Permit No. 
0173770-04-EM; Effective Date:  5 Feb 04; Expiration Date:  22 Sep 08.

  c.  Florida Department of Environmental Protection Permit No. 
0173770-005-EM; Effective Date:  31 Mar 04; Expiration Date:  22 Sep 08.

  d.  Department of the Army Permit DOA 199301155 issued 12 Oct 94; 
pending extension (for ODMDS).

  e.  Department of the Army Permit DOA 197900623 issued 9 Oct 80; 
expiration 7 Mar 06 (dredging) and modifications issued 2 Sep 88, 25 
Sep 01 and 20 Nov 03.

1.5   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 

DACW17-03-R-0016 SECTION 01355  Page 4 (Rev Am #0001)



Maint & Constr Dredging, Miami Harbor, Florida

used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Environmental Protection Plan; G|PD

  Within 20 calendar days after the date of Notice of Award, the 
Contractor shall submit an Environmental Protection Plan for 
review and acceptance by the Contracting Officer.  The Government 
will consider an interim plan for the first 30 days of operations. 
 However, the Contractor shall furnish an acceptable final plan no 
later than 30 calendar days after receipt of Notice to Proceed.  
Acceptance of the Contractor's plan shall not relieve the 
Contractor of his responsibility for adequate and continuing 
control of pollutants and other environmental protection measures. 
 Acceptance of the plan is conditional and predicated on 
satisfactory performance during construction.  The Government 
reserves the right to require the Contractor to make changes to 
the Environmental Protection Plan or operations if the Contracting 
Officer determines that environmental protection requirements are 
not being met.  No physical work at the site shall begin prior to 
acceptance of the Contractor's plan or an interim plan covering 
the work to be performed.  The Environmental Protection Plan shall 
include but not be limited to the following:

    a.  A list of Federal, State, and local laws, regulations, and 
permits concerning environmental protection, pollution control, 
and abatement that are applicable to the Contractor's proposed 
operations and the requirements imposed by those laws, 
regulations, and permits.

    b.  Methods for protection of features to be preserved within 
authorized work areas.  The Contractor shall prepare a listing of 
methods to protect resources needing protection, i.e., trees, 
shrubs, vines, grasses and ground cover, landscape features, air 
and water quality, fish and wildlife, soil, historical, 
archeological, and cultural resources.

    c.  Procedures to be implemented to provide the required 
environmental protection and to comply with the applicable laws 
and regulations.  The Contractor shall provide written assurance 
that immediate corrective action will be taken to correct 
pollution of the environment due to accident, natural causes, or 
failure to follow the procedures set out in accordance with the 
environmental protection plan.

    d.  A permit or license for and the location of the solid 
waste disposal area.

    e.  Drawings showing locations of any proposed temporary 
excavations or embankments for haul roads, stream crossing, 
material storage areas, structures, sanitary facilities, and 
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stockpiles of excess or spoil materials.

    f.  Environmental monitoring plans for the job site, including 
land, water, air, and noise monitoring.

    g.  Traffic control plan.

    h.  Methods of protecting surface and ground water during 
construction activities.

    i.  Spill prevention.  The Contractor shall specify all 
potentially hazardous substances to be used on the job site and 
intended actions to prevent accidental or intentional introduction 
of such materials into the air, ground, water, wetlands, or 
drainage areas.  The plan shall specify the Contractor's 
provisions to be taken to meet Federal, State, and local laws and 
regulations regarding labeling, storage, removal, transport, and 
disposal of potentially hazardous substances.

    j.  Spill contingency plan for hazardous, toxic, or petroleum 
material.

    k.  Work area plan showing the proposed activity in each 
portion of the area and identifying the areas of limited use or 
nonuse.  Plan should include measures for marking the limits of 
use areas.

    l.  A statement as to the person who shall be responsible for 
implementation of the Environmental Protection Plan.  The 
Contractor personnel responsible shall report directly to the 
Contractor's top management and shall have the authority to act 
for the Contractor in all environmental protection matters.

    m.  Recycling and Waste Management Plan.  Executive Order 
12873 of 20 October 1993 requires a number of considerations in 
planning a project.  Fallen trees should not be burned or buried.  
Mulching, composting, and other uses for trees should be 
considered.  Also, recovery of metals at the job site, including 
aluminum cans, should be considered with proceeds to be retained 
by the Contractor.  Non-Federal recycling and waste minimization 
efforts shall also be incorporated into this plan.

    n.  A Certification Letter must be signed acknowledging the 
Contractor has a copy of all permits applicable to the project and 
understands the conditions in the permit.  The Certification 
Letter shall be attached to the Environmental Protection Plan (A 
sample Certification Letter is on the web site indicated in 
paragraph CONSTRUCTION FORMS AND DETAILS below).

    o.  Operational plan to achieve protection of sea turtles 
during hopper dredge(s) operation.

    p.  Endangered Species Blasting Plan.
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SD-02 Shop Drawings

Turtle Deflector Device; G|COR

  If the Contractor proposes to use a hopper dredge for this work, 
detail drawings shall be submitted showing the proposed device and 
its attachment to the Contractor's equipment.  Contractor's 
drawings to be submitted shall include the approach angle for any 
and all depths to be dredged during this contract.  A copy of the 
approved drawings and calculations shall be available on the 
vessel during the life of this contract.  No dredging work shall 
be allowed to commence until approval of the installed turtle 
deflector device.

Sea Turtle Trawling and Relocation (For Hopper Dredges Only) Permit

  The Contractor shall submit a certified copy of National Marine 
Fishery Service (NMFS) permit for sea turtle trawling and 
relocation as well as a statement as to the person responsible for 
implementation of the NMFS permit.

SD-11 Closeout Submittals

Logs/Final Summary Report

  Contractor shall submit as specified, logs and final summary 
report of sightings and incidents with endangered species.

Project Environmental Summary Sheet

  Contractor shall submit within 30 days following completion of 
the project, a written report of the absence or occurrence of 
environmental incidents.  In addition, for construction activities 
whose anticipated duration is more than one calendar year, the 
Contractor shall complete a sheet each May 31st (plus/minus 14 
days).

Recording Charts for Hopper Dredge(s)

  Contractor shall submit as specified, a copy of the hopper 
dredge(s) output recording chart(s) for each day's operation on a 
daily basis.

1.6   SUBCONTRACTORS

Assurance of compliance with this section by subcontractors shall be the 
responsibility of the Contractor.

1.7   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with the aforementioned Federal, State, or local 
laws or regulations, permits and other elements of the Contractor's 
environmental protection plan.  The Contractor shall, after receipt of such 
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notice, inform the Contracting Officer of proposed corrective action and 
take such action as may be approved.  If the Contractor fails to comply 
promptly, the Contracting Officer may issue an order stopping all or part 
of the work until satisfactory corrective action has been taken.  No time 
extensions shall be granted or costs or damages allowed to the Contractor 
for any such suspension.

Additionally, the Contractor shall notify the Contracting Officer, in 
writing, of the absence or occurrence of environmental incidents, as 
required on the Project Environmental Summary Sheet, copy on the web site 
indicated in paragraph CONSTRUCTION FORMS AND DETAILS below.  Refer to 
paragraph SUBMITTALS above.

1.8   CONTRACTOR PERSONNEL QUALIFICATIONS IN POLLUTION CONTROL

The Contractor's personnel shall be qualified to perform all phases of 
environmental protection, including methods of detecting and avoiding 
pollution, familiarization with pollution standards, both statutory and 
contractual, and careful installation and monitoring of the project to 
ensure adequate and continuous environmental pollution control.  Quality 
Control and supervisory personnel shall be thoroughly knowledgeable of 
Federal, State, and local laws, regulations, and permits as listed in the 
Environmental Protection Plan submitted by the Contractor.  Quality Control 
personnel will be identified in the Quality Control Plan submitted in 
accordance with Section 01452 DREDGING - CONTRACTOR QUALITY CONTROL.

PART 2   PRODUCTS   (NOT APPLICABLE)

PART 3   EXECUTION

3.1   PROTECTION OF ENVIRONMENTAL RESOURCES

For contract work, the Contractor shall comply with all applicable Federal, 
State, or local laws and regulations.  The environmental resources within 
the project boundaries and those affected outside the limits of permanent 
work under this contract shall be protected at least during the entire 
period of this contract.  The Contractor shall confine his activities to 
areas defined by the drawings and specifications.  Deviations from drawings 
or specifications (e.g., proposed alternate borrow areas, disposal areas, 
staging areas, and alternate access routes) could result in the need for 
the Government to reanalyze and re-approve the project from an 
environmental standpoint.  Environmental protection shall be as stated in 
the following subparagraphs.

3.1.1   General Project Environmental Design and Installation Criteria

Some project sites have features that shall not be impacted in any way, 
including cultural, historic, or archeological features.  At all sites, 
project plans should minimize disturbance to existing features at the site 
to the extent possible, including vegetative, topographic, and drainage 
pattern features.  Wetland impacts (temporary access, detours, staging 
areas, and other work area impacts) to project sites should be avoided and 
may require separate permitting action.  Any wetlands temporarily impacted 
shall have its soil restored upon project completion.  Expansion of 
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previously permitted project footprints may likewise require separate 
permitting action.

In all cases, the construction and dredging activities shall provide for 
protection of the environment during handling, installing, storing, 
utilizing, transporting, servicing, testing, refilling, transferring, 
pumping, processing, removing waste products, repairing and maintaining 
systems and their components.  Necessary design protection shall also be 
considered that would prevent contamination of the environment from impacts 
to the system caused by storm water runoff and flooding.

In the event environmental protection measures fail, the Contractor shall 
implement procedures to control and correct environmental damage.

3.1.1.1   Petroleum-Based Systems Environmental Design and Installation 
Criteria

For petroleum-based systems, a statement of site suitability shall be 
provided and shall include what would be necessary to prevent adverse 
impact to water quality; natural resources; habitat; historic, cultural, 
and archeological sites; and fragile local resources in the event of a fuel 
spill.  Human error and mechanical/electrical failure of components without 
human intervention shall also be considered in the design with regard to 
spills.  Additionally, appropriate noise and emissions controls shall be 
incorporated into the design, including vapor and exhaust controls.

At a minimum, environmental protection design requirements shall also 
include the following:  (1) stationary tanks and piping shall have 
secondary containment features; (2) approved materials and corrosion 
protection systems shall be utilized; (3) system leaks shall be readily 
detected and contained without human intervention; and, (4) overfill 
containment systems shall be provided.

Applicable Federal, State, and local codes and requirements shall be 
strictly adhered to in the design, including those of the U.S. 
Environmental Protection Agency (EPA), the State of Florida, the South 
Florida Water Management District (SFWMD), and other local governing 
agencies such as those of counties and municipalities.  In the case of the 
State, requirements include Chapter of the Florida Administrative Code 
(FAC) such as 62-17 (Approved Materials), 62-252 (Vapor Emissions), 62-296 
(Emissions), 62-761 (Underground Storage Tanks), and 62-762 (Aboveground 
Tanks).  Note that Chapters 62-761 and 62-762 of the FAC may be combined 
into one Chapter.  Best Management Practices from the applicable agencies 
shall also be adhered to in the design.

3.1.1.2   Sewage-Based Systems Environmental Design and Installation Criteria

In general, there shall be no waste or debris discharges of any kind for a 
project unless authorized by the Contracting Officer.  This shall include 
the Contractor's providing sufficient temporary sanitary equipment and 
facilities for the project.  The design and/or installation of temporary or 
permanent sewage systems shall ensure that waters will be free of effects 
of sewage discharges.  Applicable Federal, State, or local codes and 
requirements regarding sewage shall be strictly adhered to in the design, 
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such as those of the EPA and, in the case of the State, Chapter 62-620 
(Wastewater Facilities) of the FAC.  Best Management Practices from the 
applicable agencies shall also be adhered to in the design.

3.1.2   Protection of Land Resources

Prior to the beginning of any construction, the Contractor shall identify 
all land resources to be preserved or avoided within the Contractor's work 
area.  Materials displaced into uncleared areas shall be removed.  The 
Contractor shall not remove, cut, deface, injure, or destroy land resources 
including trees, shrubs, vines, grasses, topsoil, and land forms without 
special permission from the Contracting Officer.  The Contractor shall 
engage a qualified tree surgeon to perform all tree surgery.  The 
Contractor shall be responsible to repair injuries to bark, trunk, 
branches, and roots of protected trees by dressing, cutting, and painting 
as specified for Class I Fine Pruning, of the National Arborist Association 
Pruning Standards for Shade Tree or as per State's Agricultural Extension 
Agency Guidelines, immediately as occurrences arise.  No ropes, cables, or 
guys shall be fastened to or attached to any trees for anchorage unless 
specifically authorized.  Where such special emergency use is permitted, 
the Contractor shall provide effective protection for land and vegetation 
resources at all times as defined in the following subparagraphs.

3.1.2.1   Work Area Limits

Prior to any construction, the Contractor shall mark the areas that are not 
required to accomplish all work to be performed under this contract.  
Isolated areas within the general work area which are to be saved and 
protected shall also be marked or fenced.  The Contractor shall protect 
from damage all existing trees designated to remain.  Protection of tree 
roots shall be provided against noxious materials in solution caused by 
run-off or spillage.  Fires shall be located outside the canopy of 
protected trees.  No materials, trailers, or equipment shall be stored 
within the drip line of any protected tree.  Monuments and markers shall be 
protected before construction operations commence.  Where construction 
operations are to be conducted during darkness, the markers shall be 
visible.  The Contractor shall convey to his personnel the purpose of 
marking and/or protection of all necessary objects.

The Contractor shall thoroughly clean all construction equipment and tools 
at the prior job site in a manner that ensures all residual soil is removed 
and that egg deposits from plant pests are not present.  The Contractor 
shall consult with the U.S. Department of Agriculture (USDA) regarding 
additional cleaning requirements that may be necessary.  In addition, if 
this contract involves the identification, shipping, storage, testing, or 
disposal of soils from such a quarantined area, the Contractor agrees to 
comply with the provisions of COE ER 1110-1-5 and attachments.  The 
Contractor agrees to assure compliance with this obligation by all 
subcontractors.

3.1.2.2   Solid Wastes

Solid wastes (excluding clearing debris) shall be placed in containers 
which are emptied on a regular schedule.  All handling and disposal shall 
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be conducted to prevent contamination.  Solid waste materials shall be 
hauled to an approved solid waste disposal site designated by the 
Contracting Officer.  The Contractor shall comply with Federal, State, and 
local regulations pertaining to the use of the solid waste disposal site.

3.1.2.3   Fuel, Oil, and Lubricants

Fuel, oil, and lubricants shall be managed so as to prevent spills and 
evaporation.  To prevent spills, fuel dispensers shall have a 4-foot 
square, 16-gauge metal pan with borders banded up and welded at corners 
right below the bibb.  Edges of the pans shall be 8-inch minimum in depth 
to ascertain that no contamination of the ground takes place.  Pans shall 
be cleaned by an approved method immediately after every dispensing of fuel 
and wastes disposed of offsite in an approved area.  Should any spilling of 
fuel occur, the Contractor shall immediately recover the contaminated 
ground and dispose of it offsite in an approved area.  Petroleum waste 
generated shall be stored in marked corrosion-resistant containers and 
recycled or disposed of in accordance with 40 CFR 279, State, and local 
regulations.

3.1.2.4   Hazardous Waste

Hazardous wastes are defined in 40 CFR 261.  The Contractor shall ensure 
that hazardous wastes are stored and disposed of in accordance with 40 CFR 
261 and State and local regulations.  The Contractor shall ensure that 
hazardous wastes are packed, labeled, and transported in accordance with 49 
CFR 173 and State and local regulations.

3.1.2.5   Hazardous Materials

The Contractor shall ensure that hazardous materials are labeled, stored, 
and transported in accordance with 49 CFR 173, State, and local regulations.

3.1.2.6   Disposal of Other Materials

Other materials than previously discussed (Construction and Demolition, 
vegetative waste, etc.) shall be handled as directed.

3.1.3   Preservation and Recovery of Historic, Archeological, and Cultural 
Resources

3.1.3.1   Applicable Law

A number of Federal laws require protection of cultural resources.  Two 
laws, in particular, can be potentially involved with dredging activities:  
(1) the National Historic Preservation Act, as amended; and, (2) the 
Abandoned Shipwreck Act.

3.1.3.2   Inadvertent Discoveries

If, during construction activities, the Contractor observes items that may 
have historic or archeological value, such observations shall be reported 
immediately to the Contracting Officer so that the appropriate Corps staff 
may be notified and a determination for what, if any, additional action is 
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needed.  Examples of historic, archeological and cultural resources are 
bones, remains, artifacts, shell, midden, charcoal or other deposits, rocks 
or coral, evidences of agricultural or other human activity, alignments, 
and constructed features.  The Contractor shall cease all activities that 
may result in the destruction of these resources and shall prevent his 
employees from further removing, or otherwise damaging, such resources.

The possibility of encountering submerged cultural resources is inherent in 
dredging and snagging operations.  Such findings could include shipwrecks, 
shipwreck debris fields (such as streamed engine parts), prehistoric 
watercraft (such as log "dugouts"), and other structural features intact or 
displaced.  The materials may be deeply buried in sediment, resting in 
shallow sediments or above them, or protruding into water.  Suspected 
cultural materials inadvertently gathered from a water-saturated context 
should be kept moist by re-immersion, spraying, or some other expedient 
means of wetting until the appropriate Corps staff provide further 
directives.  No interviews or other contact with media shall occur without 
clear authorization from the Contracting Officer or the appropriate Corps 
representative.

3.1.3.3   Claims for Downtime due to Inadvertent Discoveries

Upon discovery and subsequent reporting of a possible inadvertent discovery 
of cultural resources, the Contractor shall seek to continue work well away 
from, or otherwise protectively avoiding, the area of interest, or in some 
other manner that strives to continue productive activities in keeping with 
the contract.  Should an inadvertent discovery be of the nature that 
substantial impact(s) to the work schedule are evident, such delays shall 
be coordinated with the Contracting Officer.  Contract adjustments 
resulting from compliance with this paragraph shall be determined in 
accordance with Clause DIFFERING SITE CONDITIONS of Section 00700 CONTRACT 
CLAUSES.

3.1.4   Protection of Water Resources

The Contractor shall keep construction activities under surveillance, 
management, and control to avoid pollution of surface, ground waters, and 
wetlands.  The Contractor shall plan his operation and perform all work 
necessary to minimize adverse impact or violation of the water quality 
standard.  Special management techniques as set out below shall be 
implemented to control water pollution by the listed construction 
activities which are included in this contract.  The Contractor's 
construction methods shall protect wetland and surface water areas from 
damage due to mechanical grading, erosion, sedimentation and turbid 
discharges.  There shall be no storage or stockpiling of equipment, tools, 
or materials within wetlands or along the shoreline within the littoral 
zone unless specifically authorized.

3.1.4.1 Monitoring of Water Areas

Monitoring of water areas affected by construction activities shall be the 
responsibility of the Contractor.  All water areas affected by construction 
activities shall be monitored by the Contractor.
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3.1.4.1   Turbidity

The Contractor shall conduct his operations in a manner to minimize 
turbidity.  Refer to Section 01411 TURBIDITY AND DISPOSAL MONITORING for 
further instructions.

3.1.4.2   Oil, Fuel, and Hazardous Substance Spill Prevention and Mitigation

The Contractor shall prevent oil, fuel, or other hazardous substances from 
entering the air, ground, drainage, local bodies of water, or wetlands.  
This shall be accomplished by design and procedural controls.  In the event 
that a spill occurs despite the design and procedural controls, the 
following shall occur:

    (1)  Immediate action shall be taken to contain and cleanup 
any spill of oil, fuel or other hazardous substance.

    (2)  Spills shall be immediately reported to the Contracting 
Officer.

    (3)  Spill contingency planning shall be strictly in 
accordance with the criteria of 40 CFR, Part 109.

    (4)  To control the spread of any potential spill, absorbent 
materials shall be readily available and capable of absorbing the 
contents of the single largest tank.

    (5)  To control the spread of any potential spill, the 
Contractor shall provide a written certification of commitment of 
manpower, equipment, and materials required to expeditiously 
cleanup and dispose of spill materials.

  a.  Spill Preventive Systems:  System design and installation 
requirements have been discussed at the beginning of this Section.  
Temporary or portable tanks shall conform to applicable Federal, State, 
and local codes and requirements and shall not be placed where they may 
be affected by storm, flooding, or washout.  Diversionary structures 
for spills shall be put in place in advance where practical.  Both 
spill preventive systems and any deviations from associated 
requirements must be approved by the Contracting Officer prior to 
implementation.

  b.  Liabilities:  The Contractor shall be liable in the amounts 
established in 40 CFR, Part 113 when it can be shown that oil was 
discharged as a result of willful negligence or willful misconduct.  
The penalty for failure to report the discharge of oil shall be in 
accordance with the provision of 33 CFR, Part 153.

3.1.5   Protection of Fish and Wildlife Resources

The Contractor shall keep construction activities under surveillance, 
management, and control to minimize interference with, disturbance to, and 
damage of fish and wildlife.  Species that require specific attention along 
with measures for their protection shall be listed in the Contractor's 
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Environmental Protection Plan prior to the beginning of construction 
operation.

3.1.5.1   Endangered Species Protection

The Contractor shall instruct all personnel associated with the project of 
the potential presence of manatees,and sea turtles, dolphins, and whales in 
the area, and the need to avoid collisions with and harming these animals.  
All construction personnel shall be advised that there are civil and 
criminal penalties for harming, harassing, or killing manatees, or sea 
turtles, or whales which are protected under the Marine Mammal Protection 
Act of 1972, the Endangered Species Act of 1973, and the Florida Manatee 
Sanctuary Act.  The Contractor shall be held responsible for any manatee, 
sea turtle, dolphins, or whale harmed, harassed, or killed as a result of 
construction activities.

  a.  Siltation Barriers:  If siltation barriers are used, they shall 
be made of material in which manatees cannot become entangled, are 
properly secured, and are regularly monitored to avoid manatee 
entrapment.  Barriers must not block manatee entry to or exit from 
essential habitat.

  b.  Special Operating Conditions:

    (1)  All vessels associated with the project shall operate at 
"no wake/idle" speeds at all times while in waters where the draft 
of the vessel provides less than a four-foot clearance from the 
bottom, and vessels shall follow routes of deep water whenever 
possible.  Boats used to transport personnel shall be 
shallow-draft vessels, preferably of the light-displacement 
category, where navigational safety permits.  Mooring bumpers 
shall be placed on all barges, tugs, and similar large vessels 
wherever and whenever there is a potential for manatees to be 
crushed between two moored vessels.  The bumpers shall provide a 
minimum stand-off distance of four feet.

    (2)  If a manatee(s) and/or sea turtle(s) are sighted within 
100 yards of the project area, all appropriate precautions shall 
be implemented by the Contractor to ensure protection of the 
manatee.  These precautions shall include the operation of all 
moving equipment no closer than 50 feet of a manatee.  If a 
manatee is closer than 50 feet to moving equipment or the project 
area, the equipment shall be shut down and all construction 
activities shall cease within the waterway to ensure protection of 
the manatee.  Construction activities shall not resume until the 
manatee has departed the project area.

    (3)  Dredging operations shall cease if 3 turtles or 2 
endangered turtles are taken until the Contracting Officer 
notifies the Contractor to resume dredging.

  c.  Manatee Monitoring (Clamshell and Backhoe Excavators Only):  
During clamshell or backhoe dredging operations, a dedicated observer 
shall monitor for the presence of manatees.  The dedicated observer 
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shall have experience in manatee observation and be equipped with 
polarized sunglasses to aid in observing.  If manatees are present, the 
observer shall document all activities with the use of a video camera 
with the capabilities of video taping at night.  The video tape shall 
have date/time signature and record all manatee movements in the 
construction area and note any reactions to turbidity, sound, and 
light.  Nighttime lighting of waters within and adjacent to the work 
area shall be illuminated, using shielded or low-pressure sodium-type 
lights, to a degree that allows the dedicated observer to sight any 
manatee on the surface within 200 feet of the operation.  The dredge 
operator shall gravity-release the clamshell bucket only at the water 
surface, and only after confirmation that there are no manatees within 
the safety distance identified in the standard construction conditions. 
 The Contractor shall forward 3 copies to Chief, Environmental Branch, 
P.O. Box 4970, Jacksonville, Florida, 32232-0019, within 10 days of 
completion of the dredging.

  d.  Manatee Signs:  Prior to commencement of construction, each 
vessel involved in construction activities shall display at the vessel 
control station or in a prominent location, visible to all employees 
operating the vessel, a temporary sign at least 8-1/2" x 11" reading, 
"CAUTION:  MANATEE HABITAT/IDLE SPEED IS REQUIRED IN CONSTRUCTION 
AREA."  In the absence of a vessel, a temporary 3' x 4' sign reading 
"CAUTION:  MANATEE AREA" shall be posted adjacent to the issued 
construction permit.  A second temporary sign measuring 8-1/2" x 11" 
reading "CAUTION:  MANATEE HABITAT.  EQUIPMENT MUST BE SHUTDOWN 
IMMEDIATELY IF A MANATEE COMES WITHIN 50 FEET OF OPERATION" shall be 
posted at the dredge operator control station and at a location 
prominently adjacent to the issued construction permit.  The Contractor 
shall remove the signs upon completion of construction.  Sample Manatee 
Caution Signs are on the web site indicated in the paragraph 
CONSTRUCTION FORMS AND DETAILS below.

3.1.5.2   Endangered Species Observers (Hopper Dredge Only)

During dredging operations, an observer approved by the National Marine 
Fisheries Service (NMFS) for sea turtles, dolphins, and whales shall be 
aboard to monitor for the presence of the species.  During transit to and 
from the disposal area, the observer shall monitor from the bridge during 
daylight hours for the presence of endangered species, especially the right 
whale, during the period December through March.  During dredging 
operations, the observer shall monitor the inflow screening for turtles 
and/or turtle parts.

  a.  Observation Sheets:  The results of the monitoring shall be 
recorded on the appropriate observation sheet.  An observation sheet 
shall be completed for each dredging cycle whether or not sea turtle or 
sea turtle parts are present.  Sample observation sheets are on the web 
site indicated in paragraph CONSTRUCTION FORMS AND DETAILS below.

  b.  Endangered Species Observer(s):  NMFS-approved firms shall 
provide and manage the endangered species observer(s).  A list of 
acceptable firms can be obtained by contacting NMFS Chief of Office of 
Protective Species in St. Petersburg, Florida at 727-570-5312.  The 
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trained observer(s) shall require quarters on board the dredge.

3.1.5.3   Manatee, Sea Turtle, Dolphin and Whale Sighting Reports

Any take concerning a manatee, sea turtle, or whale or sighting of any 
injured or incapacitated manatees, sea turtles, dolphin, or whales shall be 
reported immediately to the Corps of Engineers.  The order of contact 
within the Corps of Engineers shall be as follows: 

Order of Contact of Corps Personnel for Dredging
Contractor to Report Endangered Species Death or Injury

                                                  Telephone Number
      Title                                  Work Hours       After Hours

Corps, Inspector                           On site        Lodging Location
Mr. George Cooper, Area Engineer, 
  (CESAJ-CO-W)                             561-626-5299   To be Provided
Mr. Loren Mason Chief,                       
  Environmental Branch, Planning 
  Division (CESAJ-PD-E)                    904-232-2168   To be Provided
Mr. Jim W. Jeffords, Jr., Chief, 
  Operations Branch, Construction-
  Operations Division (CESAJ-CO-C)         904-232-1123   To be Provided
Mr. John Adams, Interim Chief,
  Construction-Operations Division
  (CESAJ-CO)                               904-232-1122   To be Provided

A copy of the incidental take report shall be provided within 24 hours of 
the incident.  The Contractor shall also immediately report any collision 
with and/or injury to a manatee to the Fish and Wildlife Conservation 
Commission "Manatee Hotline" 1-888-404-FWCC as well as the U.S. Fish and 
Wildlife Service, Vero Beach Field Office 772-562-3909 for South Florida.

3.1.5.4   Disposition of Turtles or Turtle Parts

Positively identified turtle parts shall be disposed of in accordance with 
the direction of the Contracting Officer.  Turtle parts which cannot be 
positively identified on board the dredge or barge(s) shall be preserved by 
the observer(s) for later identification.  Observer(s) shall measure, 
weigh, tag, and release any uninjured turtles incidentally taken by the 
dredge.  Observer(s) (or their authorized representative) shall transport, 
as soon as possible, any injured turtles to a rehabilitation facility such 
as Sea World at Orlando, Florida.

3.1.5.5   Report Submission

The Contractor shall maintain a log detailing all incidents, including 
sightings, collisions with, injuries, or killing of manatees, sea turtles, 
or whales occurring during the contract period.  The data shall be recorded 
on forms provided by the Contracting Officer (sample forms are on the web 
site indicated in paragraph CONSTRUCTION FORMS AND DETAILS below).  All 
data in original form shall be forwarded directly to Chief, Environmental 
Branch, P. O. Box 4970, Jacksonville, Florida, 32232-0019, within 10 days 
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of collection and copies of the data shall be supplied to the Contracting 
Officer.  Following project completion, a report summarizing the above 
incidents and sightings shall be submitted to the following:

        Florida Fish and Wildlife Conservation Commission
        Bureau of Protected Species Management
        620 South Meridian Street
        Tallahassee, Florida  32399-1600

        Chief, Environmental Branch
        U.S. Army Corps of Engineers (CESAJ-PD-E)
        P.O. Box 4970
        Jacksonville, Florida  32232-0019

        Area Engineer, George Cooper
        U.S Army Corps of Engineers (CESAJ-CO-G)
        South Florida Area Office
        4400 PGA Boulevard, Suite 203
             Palm Beach Gardens, FL 33410

        U.S. Fish and Wildlife Service
        1339 20th Street
        Vero Beach, Florida   32960-3559

        National Marine Fisheries Service
        Protected Species Management Branch
        9721 Executive Center Drive
        St. Petersburg, Florida   33702

3.1.5.6   Hopper Dredge Equipment

Hopper dredge drag heads shall be equipped with rigid sea turtle deflectors 
which are rigidly attached.  No hopper dredging shall be performed by a 
hopper dredge without an installed turtle deflector device approved by the 
Contracting Officer.  Sample Turtle Deflector Design Details are on the web 
site indicated in paragraph CONSTRUCTION FORMS AND DETAILS below.

  a.  Deflector Design:

    (1)  The leading vee-shaped portion of the deflector shall 
have an included angle of less than 90 degrees.  Internal 
reinforcement shall be installed in the deflector to prevent 
structural failure of the device.  The leading edge of the 
deflector shall be designed to have a plowing effect of at least 
6" depth when the drag head is being operated.  Appropriate 
instrumentation or indicator shall be used and kept in proper 
calibration to insure the critical "approach angle".  (Information 
Only Note:  The design "approach angle" or the angle of lower drag 
head pipe relative to the average sediment plane is very important 
to the proper operation of a deflector.  If the lower drag head 
pipe angle in actual dredging conditions varies tremendously from 
the design angle of approach used in the development of the 
deflector, the 6" plowing effect does not occur.  Therefore, every 
effort should be made to insure this design "approach angle" is 
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maintained with the lower drag pipe.)

    (2)  If adjustable depth deflectors are installed, they shall 
be rigidly attached to the drag head using either a hinged aft 
attachment point or an aft trunnion attachment point in 
association with an adjustable pin front attachment point or cable 
front attachment point with a stop set to obtain the 6" plowing 
effect.  This arrangement allows fine-tuning the 6" plowing effect 
for varying depths.  After the deflector is properly adjusted 
there shall be NO openings between the deflector and the drag head 
that are more than 4" by 4".

  b.  In Flow Basket Design:

    (1)  The Contractor shall install baskets or screening over 
the hopper inflow(s) with no greater than 4" x 4" openings.  The 
method selected shall depend on the construction of the dredge 
used and shall be approved by the Contracting Officer prior to 
commencement of dredging.  The screening shall provide 100% 
screening of the hopper inflow(s).  The screens and/or baskets 
shall remain in place throughout the performance of the work.

    (2)  The Contractor shall install and maintain floodlights 
suitable for illumination of the baskets or screening to allow the 
observer to safely monitor the hopper basket(s) during 
non-daylight hours or other periods of poor visibility.  Safe 
access shall be provided to the inflow baskets or screens to allow 
the observer to inspect for turtles, turtle parts or damage.

  c.  Hopper Dredge Operation:

    (1)  The Contractor shall operate the hopper dredge to 
minimize the possibility of taking sea turtles and to comply with 
the requirements stated in the Incidental Take Statement provided 
by the National Marine Fisheries Service in their Biological 
Opinion.

    (2)  The turtle deflector device and inflow screens shall be 
maintained in operational condition for the entire dredging 
operation.

    (3)  When initiating dredging, suction through the drag heads 
shall be allowed just long enough to prime the pumps, then the 
drag heads must be placed firmly on the bottom.  When lifting the 
drag heads from the bottom, suction through the drag heads shall 
be allowed just long enough to clear the lines, and then must 
cease.  Pumping water through the drag heads shall cease while 
maneuvering or during travel to/from the disposal area.  
(Information Only Note:  Optimal suction pipe densities and 
velocities occur when the deflector is operated properly.  If the 
required dredging section includes compacted fine sands or stiff 
clays, a properly configured arrangement of teeth may enhance 
dredge efficiency which reduces total dredging hours and "turtle 
takes."  The operation of a drag head with teeth must be monitored 
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for each dredged section to insure that excessive material is not 
forced into the suction line.  When excess high-density material 
enters the suction line, suction velocities drop to extremely low 
levels causing conditions for plugging of the suction pipe.  
Dredge operators should configure and operate their equipment to 
eliminate all low level suction velocities.  Pipe plugging in the 
past was easily corrected, when low suction velocities occurred, 
by raising the drag head off the bottom until the suction 
velocities increased to an appropriate level.  Pipe plugging 
cannot be corrected by raising the drag head off the bottom.  
Arrangements of teeth and/or the reconfiguration of teeth should 
be made during the dredging process to optimize the suction 
velocities.)

    (4)  Raising the drag head off the bottom to increase suction 
velocities is not acceptable.  The primary adjustment for 
providing additional mixing water to the suction line should be 
through water ports.  To insure that suction velocities do not 
drop below appropriate levels, the Contractor's personnel shall 
monitor production meters throughout the job and adjust primarily 
the number and opening sizes of water ports.  Water port openings 
on top of the drag head or on raised stand pipes above the drag 
head shall be screened before they are utilized on the dredging 
project.  If a dredge section includes sandy shoals on one end of 
a tract line and mud sediments on the other end of the tract line, 
the Contractor shall adjust the equipment to eliminate drag head 
pick-ups to clear the suction line.

    (5)  Near the completion of each payment section, the 
Contractor shall perform sufficient surveys to accurately depict 
those portions of the acceptance section requiring cleanup.  The 
Contractor shall keep the drag head buried a minimum of 6 inches 
in the sediment at all times.  Although the over depth prism is 
not the required dredging prism, the Contractor shall achieve the 
required prism by removing the material from the allowable over 
depth prism.

    (6)  During turning operations the pumps must either be shut 
off or reduced in speed to the point where no suction velocity or 
vacuum exists.

    (7)  These operational procedures are intended to stress the 
importance of balancing the suction pipe densities and velocities 
in order to keep from taking sea turtles.  The Contractor shall 
develop a written operational plan to minimize turtle takes and 
submit it as part of the Environmental Protection Plan.

    (8)  The Contractor must comply with all requirements of this 
specification and the Contractor's accepted Environmental 
Protection Plan.  The contents of this specification and the 
Contractor's Environmental Protection Plan shall be shared with 
all applicable crew members of the hopper dredge.

3.1.5.7   Recording Charts for Hopper Dredge(s)
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All hopper dredge(s) shall be equipped with recording devices for each drag 
head that capture real time, drag head elevation, slurry density, and at 
least two of the following:  Pump(s) slurry velocity measured at the output 
side, pump(s) vacuum, and/or pump(s) RPM.  The Contractor shall record 
continuous real time positioning of the dredge, by plot or electronic 
means, during the entire dredging cycle including dredging area and 
disposal area.  Dredge location accuracy shall meet the requirements of the 
latest version of COE EM 1110-1-1003.  A copy of the EM can be downloaded 
from the following web site:  
http://www.usace.army.mil/inet/usace-docs/eng-manuals/em.htm.  The 
recording system shall be capable of capturing data at variable intervals 
but with a frequency of not less than every 60 seconds.  All data shall be 
time correlated to a 24 hour clock and the recording system shall include a 
method of daily evaluation of the data collected.  Data shall be furnished 
to the Contracting Officer for each day's operation on a daily basis.  A 
written plan of the method the Contractor intends to use in order to 
satisfy these requirements shall be included with the Contractor's Quality 
Control Plan.

3.1.5.8   Sea Turtle Risk Assessment (For Hopper Dredges Only)

  a.  Sea Turtle Trawling and Relocation:  A sea turtle risk assessment 
survey shall be conducted following the take of two sea turtles or one 
endangered sea turtle and continue until directed by the Contracting 
Officer.  The results of each trawl shall be recorded on Sea Turtle 
Trawling Report on the web site indicated in paragraph CONSTRUCTION 
FORMS AND DETAILS below.  A final report shall be prepared and 
submitted to the Contracting Officer prior to re-commencement of 
dredging summarizing the results of the survey (with all forms and 
including total trawling times, number of trawls and number of 
captures).  Any turtles captured during the survey shall be measured 
and tagged in accordance with standard biological sampling procedures 
with sampling data recorded on Sea Turtle Tagging and Relocation Report 
on the web site indicated in paragraph CONSTRUCTION FORMS AND DETAILS 
below.  Any captured sea turtles shall be relocated south of the work 
area at least 3 miles from the location recorded on the Sea Turtle 
Tagging and Relocation Report form.  If the Contractor proposes to use 
a hopper dredge for the maintenance dredging portion of this contract, 
he shall include the costs of a total of 14 days (24-hour days) 
trawling in the contract unit price for excavation, on all excavation 
line items where a hopper dredge will be used.  Cost for trawling shall 
include mobilization, demobilization, labor, equipment, and materials 
needed to perform 14 days of continuous trawling.

  b.  Sea Turtle Trawling Procedures:  An approved sea turtle trawling 
and relocation supervisor shall provide researchers and nets to capture 
and relocate sea turtles, shall conduct Sea Turtle Risk Assessment 
Survey, and shall conduct any initiated sea turtle trawling.  Turtles 
shall be captured with trawl nets to determine their relative abundance 
in the channel during dredging.  Methods and equipment shall be 
standardized including data sheets, nets, trawling direction to tide, 
length of station, length of tow, and number of tows per station.  Data 
on each tow shall be recorded using Sea Turtle Trawling Report on the 
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web site indicated in paragraph CONSTRUCTION FORMS AND DETAILS below.  
The trawler shall be equipped with two 60-foot nets constructed from 
8-inch mesh (stretch) fitted with mud rollers and flats as specified in 
Turtle Trawl Nets Specifications appended to the end of this Section.  
Paired net tows shall be made for 10 to 12 hours per day or night.  
Trawling shall be conducted with the tidal flow using repetitive 15-30 
minute (total time) tows in the channel.  Tows shall be made in the 
center, green and red sides of the channel such that the total width of 
the channel bottom is sampled.  Positions at the beginning and end of 
each tow shall be determined from GPS Positioning equipment.  Tow speed 
shall be recorded at the approximate midpoint of each tow.  Refer to 
COE EM 1110-1-1003, paragraph 5.3 and Table 5-1, for acceptable GPS 
criteria.

  c.  Water Quality and Physical Measurements:  Water temperature 
measurements shall be taken at the water surface each day using a 
laboratory thermometer.  Weather conditions shall be recorded from 
visual observations and instruments on the trawler.  Weather 
conditions, air temperature, wind velocity and direction, sea 
state-wave height, and precipitation shall be recorded on the Sea 
Turtle Trawling Report on the web site indicated in paragraph 
CONSTRUCTION FORMS AND DETAILS below.  High and low tides shall be 
recorded.

  d.  Initiation of Trawling:  Initiate trawling if three turtles are 
taken.  The Contractor must initiate trawling and relocation activity 
in the dredging area within 8 hours of the occurrence of the take.  
Trawling shall continue until suspended by the Contracting Officer.

  e.  Approved Trawling Supervisor:  Trawling shall be conducted under 
the supervision of a biologist approved by the NMFS.  A letter of 
approval from NMFS shall be provided to the Contracting Officer prior 
to commencement of trawling.

  f.  Turtle Excluder Devices:  Approval for trawling for sea turtles 
without Turtle Excluder Devices (TEDs) must be obtained from NMFS.  
Approval for capture and relocation of sea turtles must be obtained 
from the Florida Fish and Wildlife Conservation Commission (FF&WCC).  
Approvals must be submitted to the Contracting Officer prior to 
trawling.

  g.  Report Submission:  Following completion of the project, a copy 
of the Contractor's log regarding sea turtles shall be forwarded to the 
Chief, Environmental Branch and the Area Engineer, within 10 working 
days.

3.1.5.9   Hardground/Reef Seagrass Protection

Existing hardground/reef seagrass areas within the Contractor's work area 
will be so designated on the contract drawings and precaution will be taken 
to preserve these resources as they existed prior to construction.  The 
Contractor shall install all protection for these resources so designated 
on the drawings and shall be responsible for their preservation during this 
contract.  Pipelines will be placed only in approved areas and anchoring 
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will be permitted in sandy areas only.  Pipeline will be monitored for 
leaks.  Any leaks that develop shall be repaired immediately, especially 
over hardgrounds/reefs, and the pumpout operations shall be shutdown until 
repairs are completed.

3.1.5.10   Blasting

If blasting is proposed during the period of 1 November through 31 March, 
significant operational delays shouldmay be expected due to the increased 
likelihood of manatees being present within the project area.  If possible, 
avoid scheduling proposed blasting during the period from 1 November 
through 31 March.

In the area where blasting could occur or any area where blasting is 
required to obtain channel design depth, the following marine mammal 
(manatees and dolphins) and turtle protection measures shall be employed, 
before, during and after each blast:

a.  The Florida Fish and Wildlife Conservation Commission (FWC), the 
U.S. Fish and Wildlife Service (USFWS) and the National Marine 
Fisheries Service (NMFS) must review a Blasting Proposal prior to any 
blasting activities.  This blasting proposal must include information 
concerning a watch program and details of the blasting events.  This 
information must be submitted at least 30 days prior to the proposed 
date of the blast(s) to the following addresses:

    (1) DOW-BPS, 620 South meridian Street, Tallahassee, FL  32399-1600
    (2) NMFS-PR2, 1315 East West Highway, Silver Spring, MD 20910
    (3) U.S. Fish and Wildlife Service; 1339 20th Street; Vero Beach, 
FL  32960-3559
    (4) NMFS-SERO-Protected Species Management Branch, 9721 Executive 
Center Drive, St. Petersburg, FL  33702

b.  It shall include at least the following information:

(1) A list of the observers, their qualifications, and positions 
for the watch, including a map depicting the proposed locations 
for boat or land-based observers.

(2) The amount of explosive charge proposed, the explosive 
charge's equivalency in TNT, how it will be executed (depth of 
drilling, stemming, in-water, etc.), a drawing depicting the 
placement of he charges, size of the safety radius and how it will 
be marked (also depicted on a map), tide tables for the blasting 
event(s), and time tables (days and times) for blasting event(s).

c.  For each explosive charge placed, detonation will not occur if a 
marine mammal or sea turtle is known to be (or based on previous 
sightings, may be) within a circular area around the detonation site 
with the following radius, known as the Danger Zone:

r = 260 times the cube root of the weight per delay of the explosive charge
in pounds (tetryl or TNT)
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Additionally, aerial/vessel surveys will be conducted with the 
"Safety Zone" as calculated below:

r = 520 times the cube root of the weight per delay of the explosive charge
in pounds (tetryl or TNT)

r = radius of the danger zone in feet.

d.  The watch program shall begin at least one hour prior to the 
scheduled start of blasting to identify the possible presence of 
manatees, dolphins, marine turtles or whales (in the nearshore and 
offshore areas).  The watch program shall continue until at least one 
half-hour after detonations are complete.

e.  The watch program shall consist of a minimum of six observers.  
Each observer shall be equipped with a two-way radio that shall be 
dedicated exclusively to the watch.  Extra radios should be available 
in case of failures.  All of the observers shall be in close 
communication with the blasting subcontractor in order to halt the 
blast event if the need arises.  If all observers do not have working 
radios and cannot contact the primary observer and the blasting 
subcontractor during the pre-blast watch, the blast shall be postponed 
until all observers are in radio contact.  Observers will also be 
equipped with polarized sunglasses, binoculars, a red flag for backup 
visual communication, and a sighting log with a map to record 
sightings.  All blasting events will be weather dependent.  Climatic 
conditions must be suitable for optimal viewing conditions, determined 
by the observers.

f.  The watch program shall include a continuous aerial survey to be 
conducted by aircraft.  The event shall be halted if an animal(s) is 
spotted within 500 feet of the perimeter of the danger zone.  An 
"all-clear" signal must be obtained form the aerial observer before 
detonation can occur.  The blasting event shall be halted immediately 
upon request of any of the observers.  If animals are sighted, the 
blast event shall not take place until the animal(s) moves out of the 
area under its own volition.  Animals shall not be herded away or 
harassed into leaving.  Specifically, the animals must not be 
intentionally approached by project watercraft.  If the animal(s) is 
not sighted a second time, the event may resume 30 minutes after the 
last sighting.

g.  The observers and contractors shall evaluate any problems 
encountered during blasting events and logistical solutions shall be 
presented to the Contracting Officer.  Corrections to the watch shall 
be made prior to the next blasting event.  If any one of the 
aforementioned conditions is not met prior to or during the blasting, 
the watch observers shall have the authority to terminate the blasting 
event, until resolution can be reached with Contracting Officer.  The 
Contracting Officer will contact FWC, USFWS and NMFS.

h.  If an injured or dead marine mammal or marine turtle is sighted 
after the blast event, the watch observers shall contact the Corps of 
Engineers and the Corps of engendersEngineers will contact the resource 
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agencies at the following phone numbers:

(1) FWC through the Manatee Hotline:  1-888-404-FWCC and 
850-922-4300.
(2) USFWS Vero Beach:  772-572-3909.
(3) NMFS SERO-PRD:  772-570-5312.

The observers shall maintain contact with the injured or dead mammal or 
sea turtle until authorities arrive.  Blasting shall be postponed until 
consultations are completed and determinations can be made of the cause 
of injury or mortality.  If blasting injuries are documented, all 
demolition activities shall cease.  The Corps will then submit a 
revised plan to FWC, NMFS and USFWS for review.

i.  Within 14 days after completion of all blasting events, the primary 
observer shall submit a report to the Corps, who will provide it to 
FWC, NMFS and USFWS providing a description of the event, number and 
location of animals seen and what actions were taken when animals were 
seen.  Any problems associated with the event and suggestions for 
improvements shall also be documented in the report.

3.1.6   Seagrass Protection Measures

  a.  The Contractor shall instruct all personnel associated with the 
project of the presence of seagrasses, especially the Federally-listed 
threatened Johnson's Seagrass (Halophlia johnsonii), and the need to 
avoid contact with seagrasses.

  b.  All construction personnel shall be advised that there are civil 
and criminal penalties for harming or destroying seagrasses, especially 
Johnson's Seagrass which is protected under the Endangered Species Act 
of 1973, as amended.  The Contractor may be held responsible for any 
seagrasses harmed or destroyed due to construction activities.

  c.  The Contractor shall not anchor, place pipeline, or stage 
equipment in a manner that will cause any damage to seagrasses or 
hardbottoms.  In addition, the assumed angle of repose shown in the 
plans shows average or typical assumed slopes and is not intended to 
authorize direct impacts to existing seagrass or hardbottoms located 
adjacent to the channel during dredging operations.  Anchoring, placing 
pipeline, or staging equipment shall avoid these sensitive areas.  If 
such activities cannot be done without affecting these sensitive areas, 
the activities shall cease and the Contracting Officer and Chief, 
Environmental Branch (904-232-1010) shall be immediately notified (no 
later than the morning following the next working day if the incident 
occurs after normal working hours).  Any actual or potential incident 
involving damage to, or disturbance of, seagrasses or hardbottoms shall 
be reported.

3.1.7   Protection of Air Resources

The Contractor shall keep construction activities under surveillance, 
management, and control to minimize pollution of air resources.  All 
activities, equipment, processes and work operated or performed by the 

DACW17-03-R-0016 SECTION 01355  Page 24 (Rev Am #0001)



Maint & Constr Dredging, Miami Harbor, Florida

Contractor in accomplishing the specified construction shall be in strict 
accordance with the applicable air pollution standards of the State of 
Florida (Florida Statute, Chapter 403 and others and Chapters 200 series of 
the FAC) and all Federal emission and performance laws and standards, 
including the U.S. Environmental Protection Agency's Ambient Air Quality 
Standards.  Information regarding Florida Statutes can be obtained from the 
following web sites:  
http://www.dep.state.fl.us/ogc/documents/statutes/text/403.doc; 
http://www.dep.state.fl.us/ogc/documents/rules/aiur/62-213.doc; and, 
http://www.dep.state.fl.us/ogc/documents/rules/mainrule.htm.

3.1.7.1   Particulates

Particulates, such as dust, shall be controlled at all times, including 
weekends, holidays, and hours when work is not in progress.  The Contractor 
shall maintain excavations, stockpiles, haul roads, permanent and temporary 
access roads, plant sites, spoil areas, borrow areas, and work areas within 
or outside the project boundaries free from particulates that would cause 
air pollution standards to be exceeded or that would cause a hazard or 
nuisance.  The Contractor shall have the necessary equipment and approved 
methods to control particulates as the work proceeds and before a problem 
develops.

3.1.7.2   Burning

All burning shall be subject to State and local requirements, including 
requirements for burn permits and bans during certain conditions such as 
droughts.

3.1.7.3   Odors

Odors shall be controlled at all times for all construction activities.

3.1.8   Protection of Sound Intrusions

The Contractor shall keep construction activities under surveillance and 
control to minimize damage to the environment by noise.

3.2   POSTCONSTRUCTION CLEANUP

The Contractor shall clean up any area(s) used for construction.

3.3   PRESERVATION AND RESTORATION OF LANDSCAPE AND MARINE VEGETATION DAMAGES

The Contractor shall restore all landscape features and marine vegetation 
damaged or destroyed during construction operations outside the limits of 
the approved work areas.  The Contractor shall contact the COR if landscape 
features and marine vegetation is damaged or destroyed during construction 
operations.  Such restoration shall be a part of the Environmental 
Protection Plan as defined in subparagraph "Environmental Protection Plan" 
of paragraph SUBMITTALS above.  This work shall be accomplished at the 
Contractor's expense.

3.4   MAINTENANCE OF POLLUTION CONTROL FACILITIES
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The Contractor shall maintain all constructed facilities and pollution 
control facilities and devices for the duration of the contract or for that 
length of time construction activities create the particular pollutant.

3.5   CONSTRUCTION FORMS AND DETAILS

From the Jacksonville District Home Page, click the links ORGANIZATIONS, 
ENGINEERING, then CONSTRUCTION FORMS AND DETAILS.  See web site address 
www.saj.usace.army.mil/cadd/end/construction_forms_and_details.htm.

        -- End of Section --
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described in the latest edition of "Standard Methods" published by the 
American Public Health Association (APHA), American Waterworks Association 
(AWWA), and Water Pollution Control Federation (WPCF), and other current 
techniques recognized by the scientific community and approved by the 
Jacksonville District, Corps of Engineers.  Samples obtained for turbidity 
analysis shall be analyzed within 30 minutes of collection.  Samples shall 
be taken with a sampler obtaining samples uncontaminated by water from any 
other depth.

3.1.1.1   Turbidity Monitoring Equipment

Monitoring required for turbidity shall be measured in Nephelometric 
Turbidity Units (NTU) using a standard Nephelometer.  Global Positioning 
System (GPS) is also required to record sampling stations.

3.1.2   Dredging and Disposal Locations

Routine monitoring shall occur at the following locations:

3.1.2.1   Station Descriptions

  a.  Station 1 (Compliance Turbidity):  No more than 150, 350, 700 and 
1,000 meters downcurrent of the dredge or point of discharge and in the 
direction of any visible plume, but not beyond the edge of the nearest 
seagrass bed/hardbottom area.  See paragraph "Notification" of this 
section regarding turbidity exceedance.

  b.  Station 2 (Background Turbidity):  At least 300 meters upcurrent 
from the dredge or point of discharge and outside of any turbidity 
generated by the project.

3.1.2.2   Turbidity

Samples to be analyzed for turbidity shall be taken twice daily (one 
between the hours of 12 midnight and 12 noon and the other between 12 noon 
and 12 midnight) at least 4 hours apart at surface and mid-depth at the 
following locations.  Additional sampling shall be performed when the 
Contracting Officer determines that there may be non-compliance with water 
quality standards.

  a.  Dredging Site Compliance at Station 1

  b.  Dredging Site Background at Station 2

3.2   TURBIDITY TESTS

3.2.1   Calibration Standard

The Contractor shall provide the Government with a certification, attesting 
to the accuracy of his testing equipment and procedure.  The Contractor 
shall also provide the Contracting Officer with a duplicate of the standard 
used to calibrate his testing instrument as well as a complete set of 
operating instructions for the turbidity testing equipment.  The Contractor 
and the Contracting Officer will use this standard throughout the project 
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to maintain the calibration of the equipment.  Whenever there is doubt as 
to the adequacy of the testing or validity of the results, the Contracting 
Officer may direct that additional tests be performed at no additional cost 
to the Government.

3.2.2   Reporting

The monitoring data shall be recorded on summary forms that contain the 
pertinent information in the following paragraphs.  Example forms are on 
the web site indicated in paragraph CONSTRUCTION FORMS AND DETAILS below.  
Other data shall be submitted in the form supplied by the laboratory chosen 
to do the analysis.  All data shall be forwarded (preferably 
electronically) to the Contracting Officer, Environmental Branch 
(CESAJ-PD-E), and FDEP within 24 hours of collection.  Electronic mail 
addresses of the Corps and FDEP personnel to receive these reports are 
provided below.  Reports shall be provided in a common format such as Excel 
Spreadsheet (.xls) files, Word (.doc) files, and Web Graphics (Joint 
Photographic Group or .jpg) files.

     NAME              ORGANIZATION               E-MAIL ADDRESS

George Cooper           USACE COR           john.g.cooper@usace.army.mil
 Paul Karch              USACE COR           paul.j.karch@usace.army.mil
Martin Seeling             FDEP             Martin.Seeling@dep.state.us.fl

3.2.2.1   Report Contents

  a.  Permit application number.
  b.  Dates of sampling and analysis.
  c.  A statement describing the methods used in collection, handling, 
storage, and quality control methods used in the analysis of the 
samples.
  d.  A map indicating the sampling location and plume configuration, 
if any.
  e.  A map plotting the dredge location during each traverse through 
the borrow area.  This map can be combined with the map indicating the 
sampling location.
  f.  A statement by the individual responsible for implementation of 
the sampling program concerning the authenticity, precision, limits of 
detection, and accuracy of the data.
  g.  Results of the analyses.
  h.  A description of any factors influencing the dredging or disposal 
operation or the sampling program.  Reports shall be furnished daily 
even when no sampling is conducted.  When sampling is not conducted, a 
brief statement shall be given in the report explaining the reason for 
not conducting the sampling, such as "dredge not working due to 
mechanical problems" or "no sampling taken due to high seas".
  i.  State plane coordinates (x and y) shall be provided for all 
sampling stations along with the coordinates of the dredge and 
discharge pipe and the distance between the sampling station and 
dredge/discharge pipe for each sampling event.

3.2.2.2   Monitoring Reports
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Monitoring reports shall also include the following information for each 
day that samples are taken:

  a.  Time of day and date samples were taken.
  b.  Depth of water body.
  c.  Depth of sample.
  d.  Antecedent weather conditions.
  e.  Tidal stage and direction of flow.
  f.  Dredge or disposal location (station location and map).
  g.  Water sample location.
  h.  Wind direction and velocity.

3.2.2.3   Notification

If turbidity exceeds background levels by more than 29 NTU at 150 m and or 
0 NTU at 1,000 m, the Contractor shall immediately notify Chief, 
Environmental Branch at 904-232-1010 and the Contracting Officer, or on the 
morning of the following work day if it occurs after normal work hours.  In 
addition, all dredging or disposal activity shall cease immediately and all 
measures to reduce turbidity shall be taken.  Dredging or disposal shall 
not resume until corrective measures have been taken and turbidity has 
returned to acceptable levels as determined by proper testing described in 
subparagraph "Dredging and Disposal Locations" above.  Turbidity samples 
taken at 350 and 700 meters are for information only.

3.3   WORK DELAY

Delays in work due to the fault or negligence of the Contractor or the 
Contractor's failure to comply with this specification shall not be 
compensable.  Any adjustments to the contract performance period or price 
that are required as a result of compliance with this section shall be made 
in accordance with the provisions of the Clause SUSPENSION OF WORK of 
Section 00700 CONTRACT CLAUSES.

3.4   CONSTRUCTION FORMS AND DETAILS

From the Jacksonville District Home Page, click the links ORGANIZATIONS, 
ENGINEERING, then CONSTRUCTION FORMS AND DETAILS.  See web site address 
www.saj.usace.army.mil/cadd/end/construction_forms_and_details.htm.

        -- End of Section --
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within one work day providing information in paragraph "Notification" 
below. Complete Accident Investigation Report (ENG FORM 3394) and provide 
completed report to Contracting Officer within 5 work days of accident.  
For fatal accident, over $200,000 damage, three or more persons 
hospitalized, or any accident which may result in adverse publicity to 
Corps Of Engineers, immediately notify Contracting Officer's Representative 
and District Safety Office using phone and fax numbers provided at 
Preconstruction Conference. Submit completed ENG 3394 as soon as possible 
after initial phone or fax notification.  Accident Investigation Report 
form (ENG FORM 3394) and instructions for completing form are at 
http://www.usace.army.mil/inet/usace-docs/forms/.

1.21.3   Notification

Notify Contracting Officer with following information:

  Contractor Name
  Contract Number and Title
  Type of contract
  Location where accident occurred
  Date and time of accident
  Names of personnel injured
  Extent of injury and property damage
  A brief description of accident (to include type of construction 
equipment used, PPE used, etc.).

1.21.4   Monthly Exposure Report

Submit a monthly exposure report to Contracting Officer.  Exposure report 
is a total of employee-hours worked each month for all site workers, both 
prime and subcontractor.

1.21.5   Crane Notification

Notify Contracting Officer at least 10 working days prior to bringing crane 
equipment on-site so Contracting Officer may arrange for additional quality 
assurance checks.

1.22   BLASTING

1.22.1   General

The Contractor should expect is advised that blasting to beis required for 
removal of rock, and should therefore submit his proposal accordingly.  If
When blasting is to be used to fragment material for its removal to achieve 
the bottom depths and widths shown on the drawings, the Contractor's 
blasting methods shall be in accordance with the procedures specified 
herein.  

1.22.2   GLOSSARY OF EXPLOSIVES AND BLASTING TERMS

AIR-OVERPRESSURE (AIR BLAST) - The pulsating pressure changes above and 
below ambient air pressure generated by an explosion.  Its spectrum 
includes both audible noise and low frequency concussion.  
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472, 61G17

TRI-SERVICE STANDARDS (TSS)

TSS (2001) A/E/C CADD Standards

1.3   RELATED WORK SPECIFIED ELSEWHERE

1.3.1   Blasting

Extensive drilling and blasting shall be required for the most economical 
excavation of the rock.  Areas to be blasted are designated on the contract 
plans as "construction dredging" and include Fisherman's Channel, Lummus 
Island Turning Basin and Dodge Island Berthing Area.  Except as 
specifically noted below, blasting shall conform to the requirements of 
paragraph BLASTING of Section 01525 GENERAL SAFETY REQUIREMENTS.  For the 
maintenance dredging portion of this project, dredging of in-situ rock, if 
encountered, is not required.  The location of any in-situ rock above grade 
and within the maintenance areas shall be reported to the Contracting 
Officer.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Notice of Intent to Dredge

  Prior to commencement of work on this contract, the Contractor 
shall notify the Commander, Seventh Coast Guard District of his 
intended operations to dredge and request that it be published in 
the Local Notice to Mariners.  This notification must be given in 
sufficient time so that it appears in the Notice to Mariners at 
least two weeks prior to the commencement of this dredging 
operation.  A copy of the notification shall be provided to the 
Contracting Officer.

Relocation of Navigation Aids

  The Contractor shall not remove, change the location of, 
obstruct, willfully damage, make fast to, or interfere with any 
aid to navigation.  Within 7 calendar days following receipt of 
Notice of Award, the Contractor shall notify the Commander, 
Seventh Coast Guard District, Miami, Florida, of his plan to 
dredge adjacent to any aids which require relocation to facilitate 
dredging.  The notification shall be sent via Fax to 305-415-6757, 
ATTN:  Mr. Joe Embres.  This notification shall be immediately 
followed by a formal written request with a copy to the 
Contracting Officer.  The Contractor shall also contact the U.S. 
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